
Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RENCOR, INC. (2) UNION PAVING &
CONSTRUCTION CO., INC.

(3) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0001 151006M

PERFORMANCE BOND AND
PAYMENT BOND

1.000

DOLL

64,750.00000 64,750.00 63,000.00000 63,000.00 88,000.00000 88,000.00

0004 153003P

PROGRESS SCHEDULE

(1)

LS

10,850.00000 10,850.00 10,500.00000 10,500.00 25,000.00000 25,000.00

0005 153005M

PROGRESS SCHEDULE UPDATE

21.000

U

700.00000 14,700.00 600.00000 12,600.00 1,000.00000 21,000.00

0006 153011M

TRAINEES

4,160.000

HOUR

80.00000 332,800.00 0.01000 41.60 1.00000 4,160.00

0007 154003P

MOBILIZATION

(1)

LS

875,000.00000 875,000.00 1,100,000.00000 1,100,000.00 1,300,000.00000 1,300,000.00
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RT 22 BLOY STREET TO LIBERTY AVENUE

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):142

Tabulation of Bids

Contract Time:

November 14, 2019

Contract Description:

19142

NHR-0040(182)

06/27/23 COMPLETION DATE

UNION

Min: Max:

11/19/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RENCOR, INC. (2) UNION PAVING &
CONSTRUCTION CO., INC.

(3) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0013 156021M

CONCRETE COMPRESSION
TESTING EQUIPMENT

1.000

U

5,000.00000 5,000.00 5,000.00000 5,000.00 10,000.00000 10,000.00

0014 157004M

CONSTRUCTION LAYOUT

1.000

DOLL

140,000.00000 140,000.00 110,000.00000 110,000.00 450,000.00000 450,000.00

0015 157006M

MONUMENT

4.000

U

1,250.00000 5,000.00 500.00000 2,000.00 1,000.00000 4,000.00

0025 159003M

BREAKAWAY BARRICADE

40.000

U

100.00000 4,000.00 140.00000 5,600.00 125.00000 5,000.00

0026 159006M

DRUM

250.000

U

50.00000 12,500.00 100.00000 25,000.00 75.00000 18,750.00

0027 159009M

TRAFFIC CONE

250.000

U

14.00000 3,500.00 25.00000 6,250.00 20.00000 5,000.00
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Counties:
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Tabulation of Bids

Contract Time:

November 14, 2019
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19142
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06/27/23 COMPLETION DATE

UNION
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11/19/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RENCOR, INC. (2) UNION PAVING &
CONSTRUCTION CO., INC.

(3) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0028 159012M

CONSTRUCTION SIGNS

1,000.000

SF

15.00000 15,000.00 24.00000 24,000.00 20.00000 20,000.00

0029 159018M

CONSTRUCTION IDENTIFICATION
SIGN, 6' X 12'

4.000

U

1,500.00000 6,000.00 2,000.00000 8,000.00 2,000.00000 8,000.00

0030 159021P

CONSTRUCTION BARRIER CURB

1,000.000

LF

55.00000 55,000.00 70.00000 70,000.00 40.00000 40,000.00

0031 159022P

CONSTRUCTION HALF BARRIER
CURB

300.000

LF

100.00000 30,000.00 125.00000 37,500.00 100.00000 30,000.00

0032 159024M

FLASHING ARROW BOARD, 2' X 4'

12.000

U

4,200.00000 50,400.00 0.01000 0.12 1.00000 12.00
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RT 22 BLOY STREET TO LIBERTY AVENUE
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Counties:
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19142
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11/19/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RENCOR, INC. (2) UNION PAVING &
CONSTRUCTION CO., INC.

(3) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0033 159027M

FLASHING ARROW BOARD, 4' X 8'

2.000

U

4,300.00000 8,600.00 4,000.00000 8,000.00 7,500.00000 15,000.00

0034 159030M

PORTABLE VARIABLE MESSAGE
SIGN

4.000

U

17,000.00000 68,000.00 7,500.00000 30,000.00 20,000.00000 80,000.00

0035 159036M

TEMPORARY CRASH CUSHION,
INERTIAL BARRIER SYSTEM, 8
MODULES

2.000

U

4,000.00000 8,000.00 4,500.00000 9,000.00 8,500.00000 17,000.00

0036 159114M

REMOVABLE BLACK LINE
MASKING TAPE, 6"

1,000.000

LF

3.00000 3,000.00 1.25000 1,250.00 4.00000 4,000.00

0037 159120M

TEMPORARY PAVEMENT
MARKING TAPE, 4"

1,000.000

LF

2.00000 2,000.00 1.25000 1,250.00 3.00000 3,000.00
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RT 22 BLOY STREET TO LIBERTY AVENUE
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Contract Description:
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RENCOR, INC. (2) UNION PAVING &
CONSTRUCTION CO., INC.

(3) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0038 159135M

TEMPORARY PAVEMENT
MARKERS

1,000.000

U

2.60000 2,600.00 3.00000 3,000.00 3.00000 3,000.00

0039 159138M

HMA PATCH

200.000

T

125.00000 25,000.00 75.00000 15,000.00 225.00000 45,000.00

0040 159141M

TRAFFIC DIRECTOR, FLAGGER

200.000

HOUR

100.00000 20,000.00 110.00000 22,000.00 125.00000 25,000.00

0041 159146M

EMERGENCY TOWING SERVICE,
ON CALL, HEAVY DUTY

100.000

TRP

150.00000 15,000.00 0.01000 1.00 1.00000 100.00

0042 159147M

EMERGENCY TOWING SERVICE,
ON CALL, LIGHT DUTY

50.000

TRP

100.00000 5,000.00 0.01000 0.50 1.00000 50.00
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RT 22 BLOY STREET TO LIBERTY AVENUE
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Letting Date: N1
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Counties:
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Contract Time:
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19142

NHR-0040(182)
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UNION

Min: Max:

11/19/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RENCOR, INC. (2) UNION PAVING &
CONSTRUCTION CO., INC.

(3) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0043 159200M

TEMPORARY CRASH CUSHION,
COMPRESSIVE BARRIER, TYPE 2,
WIDTH NARROW

2.000

U

18,000.00000 36,000.00 10,000.00000 20,000.00 20,000.00000 40,000.00

0044 159212M

TEMPORARY CRASH CUSHION,
COMPRESSIVE BARRIER, TYPE 3,
WIDTH NARROW

2.000

U

18,000.00000 36,000.00 15,000.00000 30,000.00 23,000.00000 46,000.00

0045 160004M

FUEL PRICE ADJUSTMENT

1.000

DOLL

9,000.00000 9,000.00 9,000.00000 9,000.00 9,000.00000 9,000.00

0046 160007M

ASPHALT PRICE ADJUSTMENT

1.000

DOLL

19,700.00000 19,700.00 19,700.00000 19,700.00 19,700.00000 19,700.00

0047 161003P

FINAL CLEANUP

(1)

LS

25,000.00000 25,000.00 5,000.00000 5,000.00 50,000.00000 50,000.00
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RT 22 BLOY STREET TO LIBERTY AVENUE
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Counties:

Project(s):142
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11/19/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RENCOR, INC. (2) UNION PAVING &
CONSTRUCTION CO., INC.

(3) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0048 201003P

CLEARING SITE

(1)

LS

200,000.00000 200,000.00 150,000.00000 150,000.00 150,000.00000 150,000.00

0049 201012P

CLEARING SITE, TANK REMOVAL

9.000

U

25,000.00000 225,000.00 13,500.00000 121,500.00 7,000.00000 63,000.00

0050 201015M

DISPOSING AND RECYCLING OF
CONTAMINATED SOIL - TANKS

300.000

T

120.00000 36,000.00 100.00000 30,000.00 100.00000 30,000.00

0051 201018M

MONITORING WELL

8.000

U

5,500.00000 44,000.00 1,800.00000 14,400.00 5,000.00000 40,000.00

0052 201019M

SEALING OF MONITORING WELLS

7.000

U

1,500.00000 10,500.00 1,200.00000 8,400.00 2,000.00000 14,000.00
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RT 22 BLOY STREET TO LIBERTY AVENUE

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):142

Tabulation of Bids

Contract Time:

November 14, 2019
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19142

NHR-0040(182)

06/27/23 COMPLETION DATE

UNION
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11/19/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RENCOR, INC. (2) UNION PAVING &
CONSTRUCTION CO., INC.

(3) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0053 201021M

POST EXCAVATION SOIL
SAMPLING AND ANALYSES

40.000

U

1,200.00000 48,000.00 900.00000 36,000.00 400.00000 16,000.00

0054 201024M

COMPOSITE SOIL SAMPLING AND
ANALYSES

15.000

U

800.00000 12,000.00 600.00000 9,000.00 1,500.00000 22,500.00

0055 201027M

GROUND WATER SAMPLING AND
ANALYSES

20.000

U

1,200.00000 24,000.00 960.00000 19,200.00 1,100.00000 22,000.00

0056 201033M

DEMOLITION (___), PARCEL (___)
DEMOLITION (BUILDING), PARCEL
(34)

1.000

U

100,000.00000 100,000.00 40,000.00000 40,000.00 30,000.00000 30,000.00
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RT 22 BLOY STREET TO LIBERTY AVENUE
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Contract ID:

District(s):

Counties:

Project(s):142

Tabulation of Bids

Contract Time:

November 14, 2019
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19142

NHR-0040(182)
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UNION

Min: Max:

11/19/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RENCOR, INC. (2) UNION PAVING &
CONSTRUCTION CO., INC.

(3) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0057 201033M

DEMOLITION (___), PARCEL (___)
DEMOLITION (BUILDING), PARCEL
(35)

1.000

U

75,000.00000 75,000.00 35,000.00000 35,000.00 10,000.00000 10,000.00

0058 999999P

NO ITEM

1.000

U

0.00000 0.00 0.00000 0.00 0.00000 0.00

0059 999999P

NO ITEM

1.000

U

0.00000 0.00 0.00000 0.00 0.00000 0.00

0060 202006M

EXCAVATION, TEST PIT

150.000

CY

300.00000 45,000.00 50.00000 7,500.00 200.00000 30,000.00

0061 202009P

EXCAVATION, UNCLASSIFIED

2,453.000

CY

38.00000 93,214.00 110.00000 269,830.00 38.00000 93,214.00
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RT 22 BLOY STREET TO LIBERTY AVENUE
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Contract ID:

District(s):

Counties:

Project(s):142
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Contract Time:

November 14, 2019
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19142

NHR-0040(182)

06/27/23 COMPLETION DATE

UNION
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11/19/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RENCOR, INC. (2) UNION PAVING &
CONSTRUCTION CO., INC.

(3) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0062 202015P

EXCAVATION, REGULATED
MATERIAL

306.000

CY

30.00000 9,180.00 22.50000 6,885.00 40.00000 12,240.00

0063 202021P

REMOVAL OF PAVEMENT

4,325.000

SY

30.00000 129,750.00 37.50000 162,187.50 32.00000 138,400.00

0064 202024M

DISPOSAL OF REGULATED
MATERIAL

592.000

T

60.00000 35,520.00 56.00000 33,152.00 65.00000 38,480.00

0065 202030M

SOIL SAMPLING AND ANALYSES,
REGULATED

4.000

U

3,000.00000 12,000.00 1,250.00000 5,000.00 2,500.00000 10,000.00

0066 202050M

SUBSOIL SCARIFICATION

805.000

SY

5.00000 4,025.00 1.00000 805.00 10.00000 8,050.00
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RT 22 BLOY STREET TO LIBERTY AVENUE
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Counties:

Project(s):142
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November 14, 2019
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19142
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UNION
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11/19/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RENCOR, INC. (2) UNION PAVING &
CONSTRUCTION CO., INC.

(3) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0067 203041P

GEOTEXTILE, ROADWAY
STABILIZATION

3,732.000

SY

3.00000 11,196.00 2.00000 7,464.00 3.00000 11,196.00

0068 302042P

DENSE-GRADED AGGREGATE
BASE COURSE, 8" THICK

3,828.000

SY

15.00000 57,420.00 25.00000 95,700.00 17.00000 65,076.00

0069 302051P

DENSE-GRADED AGGREGATE
BASE COURSE, VARIABLE
THICKNESS

100.000

CY

80.00000 8,000.00 65.00000 6,500.00 65.00000 6,500.00

0070 304009P

CONCRETE BASE COURSE, 10"
THICK

152.000

SY

210.00000 31,920.00 190.00000 28,880.00 170.00000 25,840.00

0071 401009P

HMA MILLING, 3" OR LESS

5,352.000

SY

11.00000 58,872.00 11.00000 58,872.00 10.00000 53,520.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RENCOR, INC. (2) UNION PAVING &
CONSTRUCTION CO., INC.

(3) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0072 401015P

CONCRETE MILLING

487.000

SY

18.00000 8,766.00 20.00000 9,740.00 10.00000 4,870.00

0073 401021M

HOT MIX ASPHALT PAVEMENT
REPAIR

2,000.000

SY

75.00000 150,000.00 35.00000 70,000.00 0.01000 20.00

0074 401027M

POLYMERIZED JOINT ADHESIVE

9,000.000

LF

1.00000 9,000.00 2.00000 18,000.00 1.00000 9,000.00

0075 401030M

TACK COAT

1,000.000

GAL

5.25000 5,250.00 14.50000 14,500.00 5.00000 5,000.00

0076 401036M

PRIME COAT

1,000.000

GAL

17.50000 17,500.00 0.01000 10.00 0.01000 10.00
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RT 22 BLOY STREET TO LIBERTY AVENUE
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11/19/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RENCOR, INC. (2) UNION PAVING &
CONSTRUCTION CO., INC.

(3) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0077 401079M

HOT MIX ASPHALT 12.5 M E
INTERMEDIATE COURSE

578.000

T

100.00000 57,800.00 180.00000 104,040.00 115.00000 66,470.00

0078 401099M

HOT MIX ASPHALT 25 M 64 BASE
COURSE

1,650.000

T

90.00000 148,500.00 170.00000 280,500.00 105.00000 173,250.00

0079 401108M

CORE SAMPLES, HOT MIX
ASPHALT

25.000

U

400.00000 10,000.00 420.00000 10,500.00 250.00000 6,250.00

0080 404006M

STONE MATRIX ASPHALT 12.5 MM
SURFACE COURSE

1,370.000

T

115.00000 157,550.00 185.00000 253,450.00 135.00000 184,950.00

0081 453006M

FULL DEPTH CONCRETE
PAVEMENT REPAIR, HMA

1,000.000

SY

100.00000 100,000.00 65.00000 65,000.00 1.00000 1,000.00
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RT 22 BLOY STREET TO LIBERTY AVENUE
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Letting Date: N1
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District(s):

Counties:

Project(s):142
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11/19/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RENCOR, INC. (2) UNION PAVING &
CONSTRUCTION CO., INC.

(3) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0082 505078P

CONCRETE STEPS

(1)

LS

5,000.00000 5,000.00 20,000.00000 20,000.00 5,000.00000 5,000.00

0083 513015P

LANDSCAPE RETAINING WALL

84.000

SF

65.00000 5,460.00 125.00000 10,500.00 75.00000 6,300.00

0084 601122P

15" REINFORCED CONCRETE
PIPE

24.000

LF

120.00000 2,880.00 400.00000 9,600.00 100.00000 2,400.00

0085 601124P

18" REINFORCED CONCRETE
PIPE

734.000

LF

100.00000 73,400.00 100.00000 73,400.00 110.00000 80,740.00

0086 601249P

6" HIGH DENSITY POLYETHYLENE
PIPE

105.000

LF

60.00000 6,300.00 25.00000 2,625.00 85.00000 8,925.00
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RT 22 BLOY STREET TO LIBERTY AVENUE
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Letting Date: N1
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District(s):

Counties:

Project(s):142
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November 14, 2019

Contract Description:

19142

NHR-0040(182)

06/27/23 COMPLETION DATE

UNION

Min: Max:

11/19/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RENCOR, INC. (2) UNION PAVING &
CONSTRUCTION CO., INC.

(3) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0087 601596P

14" X 23" REINFORCED
CONCRETE ELLIPTICAL PIPE,
CLSS HE - III

24.000

LF

150.00000 3,600.00 200.00000 4,800.00 200.00000 4,800.00

0090 601684M

12" DUCTILE IRON PIPE

104.000

LF

130.00000 13,520.00 180.00000 18,720.00 180.00000 18,720.00

0091 602009M

INLET, TYPE A

4.000

U

3,000.00000 12,000.00 4,500.00000 18,000.00 3,000.00000 12,000.00

0092 602012M

INLET, TYPE B

15.000

U

3,500.00000 52,500.00 5,000.00000 75,000.00 4,000.00000 60,000.00

0093 602013M

INLET, TYPE DOUBLE B

1.000

U

6,000.00000 6,000.00 10,000.00000 10,000.00 8,000.00000 8,000.00
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RT 22 BLOY STREET TO LIBERTY AVENUE
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19142
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06/27/23 COMPLETION DATE

UNION

Min: Max:

11/19/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RENCOR, INC. (2) UNION PAVING &
CONSTRUCTION CO., INC.

(3) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0094 602018M

INLET, TYPE E

1.000

U

3,600.00000 3,600.00 4,250.00000 4,250.00 4,500.00000 4,500.00

0095 602027M

INLET, TYPE B-2

1.000

U

5,000.00000 5,000.00 8,500.00000 8,500.00 7,000.00000 7,000.00

0096 602054M

MANHOLE, 4' DIAMETER

4.000

U

4,000.00000 16,000.00 5,000.00000 20,000.00 4,000.00000 16,000.00

0097 602057M

MANHOLE, 5' DIAMETER

1.000

U

5,000.00000 5,000.00 9,000.00000 9,000.00 6,000.00000 6,000.00

0098 602093M

MANHOLE, USING EXISTING
CASTING

2.000

U

4,500.00000 9,000.00 3,250.00000 6,500.00 2,500.00000 5,000.00

0099 602095M

MANHOLE, 7' DIAMETER

1.000

U

10,000.00000 10,000.00 15,000.00000 15,000.00 8,000.00000 8,000.00
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RT 22 BLOY STREET TO LIBERTY AVENUE

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):142

Tabulation of Bids

Contract Time:

November 14, 2019

Contract Description:

19142

NHR-0040(182)

06/27/23 COMPLETION DATE

UNION

Min: Max:

11/19/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RENCOR, INC. (2) UNION PAVING &
CONSTRUCTION CO., INC.

(3) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0100 602105M

SET INLET TYPE B, CASTING

11.000

U

1,000.00000 11,000.00 1,000.00000 11,000.00 2,000.00000 22,000.00

0101 602114M

SET MANHOLE CASTING

11.000

U

1,000.00000 11,000.00 500.00000 5,500.00 2,000.00000 22,000.00

0102 602153M

RECONSTRUCTED INLET, TYPE B,
USING NEW CASTING

3.000

U

4,000.00000 12,000.00 1,500.00000 4,500.00 3,000.00000 9,000.00

0103 602180M

RECONSTRUCTED MANHOLE,
USING EXISTING CASTING

3.000

U

4,000.00000 12,000.00 1,200.00000 3,600.00 3,000.00000 9,000.00

0105 602220M

TRENCH DRAIN

114.000

LF

300.00000 34,200.00 350.00000 39,900.00 250.00000 28,500.00
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RT 22 BLOY STREET TO LIBERTY AVENUE

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):142

Tabulation of Bids

Contract Time:

November 14, 2019

Contract Description:

19142

NHR-0040(182)

06/27/23 COMPLETION DATE

UNION

Min: Max:

11/19/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RENCOR, INC. (2) UNION PAVING &
CONSTRUCTION CO., INC.

(3) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0106 605039P

CHAIN-LINK FENCE, 4' HIGH

28.000

LF

138.00000 3,864.00 26.00000 728.00 160.00000 4,480.00

0107 605045P

CHAIN-LINK FENCE, 6' HIGH

365.000

LF

50.00000 18,250.00 27.00000 9,855.00 60.00000 21,900.00

0108 605168M

GATE, CHAIN-LINK FENCE, 24'
WIDE

2.000

U

2,300.00000 4,600.00 2,750.00000 5,500.00 3,000.00000 6,000.00

0109 606012P

CONCRETE SIDEWALK, 4" THICK

1,994.000

SY

87.00000 173,478.00 95.00000 189,430.00 85.00000 169,490.00

0110 606030P

HOT MIX ASPHALT DRIVEWAY, 1
1/2" THICK

297.000

SY

50.00000 14,850.00 60.00000 17,820.00 40.00000 11,880.00
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RT 22 BLOY STREET TO LIBERTY AVENUE

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):142

Tabulation of Bids

Contract Time:

November 14, 2019

Contract Description:

19142

NHR-0040(182)

06/27/23 COMPLETION DATE

UNION

Min: Max:

11/19/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RENCOR, INC. (2) UNION PAVING &
CONSTRUCTION CO., INC.

(3) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0111 606051P

CONCRETE DRIVEWAY, 6" THICK

296.000

SY

90.00000 26,640.00 108.00000 31,968.00 100.00000 29,600.00

0112 606075P

CONCRETE ISLAND, 4" THICK

77.000

SY

90.00000 6,930.00 108.00000 8,316.00 85.00000 6,545.00

0113 606084P

DETECTABLE WARNING SURFACE

40.000

SY

500.00000 20,000.00 480.00000 19,200.00 250.00000 10,000.00

0114 607018P

9" X 16" CONCRETE VERTICAL
CURB

5,119.000

LF

32.00000 163,808.00 40.00000 204,760.00 38.00000 194,522.00

0115 607027P

9" X 22" CONCRETE VERTICAL
CURB

108.000

LF

38.00000 4,104.00 45.00000 4,860.00 38.00000 4,104.00
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RT 22 BLOY STREET TO LIBERTY AVENUE

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):142

Tabulation of Bids

Contract Time:

November 14, 2019

Contract Description:

19142

NHR-0040(182)

06/27/23 COMPLETION DATE

UNION

Min: Max:

11/19/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RENCOR, INC. (2) UNION PAVING &
CONSTRUCTION CO., INC.

(3) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0116 607032P

9" X 16" CONCRETE VERTICAL
CURB WITH GUTTER

126.000

LF

49.00000 6,174.00 52.00000 6,552.00 60.00000 7,560.00

0117 607034P

9" X 14" CONCRETE VERTICAL
CURB

267.000

LF

35.00000 9,345.00 40.00000 10,680.00 38.00000 10,146.00

0118 608003P

NONVEGETATIVE SURFACE, HOT
MIX ASPHALT

214.000

SY

45.00000 9,630.00 70.00000 14,980.00 35.00000 7,490.00

0119 609003M

BEAM GUIDE RAIL

392.000

LF

56.00000 21,952.00 65.00000 25,480.00 68.00000 26,656.00

0120 609024M

FLARED GUIDE RAIL TERMINAL

1.000

U

3,500.00000 3,500.00 3,800.00000 3,800.00 4,000.00000 4,000.00
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RT 22 BLOY STREET TO LIBERTY AVENUE

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):142

Tabulation of Bids

Contract Time:

November 14, 2019

Contract Description:

19142

NHR-0040(182)

06/27/23 COMPLETION DATE

UNION

Min: Max:

11/19/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RENCOR, INC. (2) UNION PAVING &
CONSTRUCTION CO., INC.

(3) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0121 609039M

BEAM GUIDE RAIL ANCHORAGE

2.000

U

1,500.00000 3,000.00 1,850.00000 3,700.00 2,200.00000 4,400.00

0122 609058M

APPROACH GUIDE RAIL
TRANSITION TL-2

4.000

U

1,500.00000 6,000.00 4,300.00000 17,200.00 5,000.00000 20,000.00

0123 609075M

REMOVAL OF BEAM GUIDE RAIL

1,102.000

LF

1.50000 1,653.00 5.00000 5,510.00 6.00000 6,612.00

0124 609078M

FLEXIBLE DELINEATORS, GUIDE
RAIL MOUNTED

7.000

U

5.00000 35.00 18.00000 126.00 20.00000 140.00

0125 610003M

TRAFFIC STRIPES, 4"

12,600.000

LF

0.50000 6,300.00 0.53000 6,678.00 0.60000 7,560.00
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RT 22 BLOY STREET TO LIBERTY AVENUE

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):142

Tabulation of Bids

Contract Time:

November 14, 2019

Contract Description:

19142

NHR-0040(182)

06/27/23 COMPLETION DATE

UNION

Min: Max:

11/19/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RENCOR, INC. (2) UNION PAVING &
CONSTRUCTION CO., INC.

(3) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0126 610007M

TRAFFIC STRIPES, 8"

790.000

LF

1.00000 790.00 1.00000 790.00 1.25000 987.50

0127 610017M

TRAFFIC MARKING LINES, 24"

450.000

LF

7.00000 3,150.00 7.50000 3,375.00 8.00000 3,600.00

0128 610021M

RPM, BI-DIRECTIONAL, AMBER
LENS

15.000

U

200.00000 3,000.00 200.00000 3,000.00 250.00000 3,750.00

0129 610031M

FLEXIBLE DELINEATORS,
BARRIER CURB MOUNTED

9.000

U

10.00000 90.00 80.00000 720.00 20.00000 180.00

0130 610036M

REMOVAL OF TRAFFIC STRIPES

8,000.000

LF

1.00000 8,000.00 0.80000 6,400.00 1.00000 8,000.00
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RT 22 BLOY STREET TO LIBERTY AVENUE

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):142

Tabulation of Bids

Contract Time:

November 14, 2019

Contract Description:

19142

NHR-0040(182)

06/27/23 COMPLETION DATE

UNION

Min: Max:

11/19/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RENCOR, INC. (2) UNION PAVING &
CONSTRUCTION CO., INC.

(3) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0131 610045M

BOLLARD

6.000

U

1,500.00000 9,000.00 2,000.00000 12,000.00 1,000.00000 6,000.00

0132 611300M

CRASH CUSHION, COMPRESSIVE
BARRIER, TYPE 2, WIDTH
NARROW

1.000

U

20,000.00000 20,000.00 30,000.00000 30,000.00 28,000.00000 28,000.00

0133 611312M

CRASH CUSHION, COMPRESSIVE
BARRIER, TYPE 3, WIDTH
NARROW

1.000

U

23,000.00000 23,000.00 30,000.00000 30,000.00 30,000.00000 30,000.00

0134 612003P

REGULATORY AND WARNING
SIGN

336.000

SF

40.00000 13,440.00 50.00000 16,800.00 45.00000 15,120.00
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RT 22 BLOY STREET TO LIBERTY AVENUE

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):142

Tabulation of Bids

Contract Time:

November 14, 2019

Contract Description:

19142

NHR-0040(182)

06/27/23 COMPLETION DATE

UNION

Min: Max:

11/19/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RENCOR, INC. (2) UNION PAVING &
CONSTRUCTION CO., INC.

(3) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0135 612006P

GUIDE SIGN, TYPE GA, STEEL "U"
POST SUPPORTS

39.000

SF

35.00000 1,365.00 50.00000 1,950.00 45.00000 1,755.00

0136 612018P

GUIDE SIGN PANEL, TYPE GOX

32.000

SF

150.00000 4,800.00 45.00000 1,440.00 120.00000 3,840.00

0137 612021M

RELOCATE SIGN

5.000

U

165.00000 825.00 275.00000 1,375.00 200.00000 1,000.00

0138 612024M

RESET SIGN USING EXISTING
POSTS

1.000

U

150.00000 150.00 275.00000 275.00 200.00000 200.00

0139 651243M

WATER SERVICE CONNECTION

1.000

U

1,750.00000 1,750.00 3,500.00000 3,500.00 5,000.00000 5,000.00
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RT 22 BLOY STREET TO LIBERTY AVENUE

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):142

Tabulation of Bids

Contract Time:

November 14, 2019

Contract Description:

19142

NHR-0040(182)

06/27/23 COMPLETION DATE

UNION

Min: Max:

11/19/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RENCOR, INC. (2) UNION PAVING &
CONSTRUCTION CO., INC.

(3) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0140 651249M

RELOCATE FIRE HYDRANT

1.000

U

4,000.00000 4,000.00 5,000.00000 5,000.00 10,000.00000 10,000.00

0141 651251M

RESET WATER METER BOX

2.000

U

1,000.00000 2,000.00 1,250.00000 2,500.00 500.00000 1,000.00

0142 651255M

RESET WATER VALVE BOX

19.000

U

500.00000 9,500.00 300.00000 5,700.00 100.00000 1,900.00

0143 652432M

RESET MANHOLE, SANITARY
SEWER, USING EXISTING
CASTING

10.000

U

1,000.00000 10,000.00 800.00000 8,000.00 500.00000 5,000.00

0144 652450M

RESET SANITARY SEWER
CLEANOUT

1.000

U

1,000.00000 1,000.00 450.00000 450.00 500.00000 500.00
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RT 22 BLOY STREET TO LIBERTY AVENUE

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):142

Tabulation of Bids

Contract Time:

November 14, 2019

Contract Description:

19142

NHR-0040(182)

06/27/23 COMPLETION DATE

UNION

Min: Max:

11/19/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RENCOR, INC. (2) UNION PAVING &
CONSTRUCTION CO., INC.

(3) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0145 653081M

GAS SERVICE CONNECTION

2.000

U

6,000.00000 12,000.00 3,800.00000 7,600.00 10,000.00000 20,000.00

0146 653084M

RESET GAS VALVE BOX

9.000

U

500.00000 4,500.00 300.00000 2,700.00 100.00000 900.00

0147 657004P

TEMPORARY SUPPORT, UTILITY
POLES

4.000

U

5,000.00000 20,000.00 3,500.00000 14,000.00 1.00000 4.00

0148 701008P

1 1/4" RIGID METALLIC CONDUIT

120.000

LF

120.00000 14,400.00 125.00000 15,000.00 130.00000 15,600.00

0149 701021P

3" RIGID METALLIC CONDUIT

409.000

LF

47.50000 19,427.50 90.00000 36,810.00 52.00000 21,268.00

0150 701030P

3" RIGID NONMETALLIC CONDUIT

2.000

LF

125.00000 250.00 150.00000 300.00 52.00000 104.00
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RT 22 BLOY STREET TO LIBERTY AVENUE

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):142

Tabulation of Bids

Contract Time:

November 14, 2019

Contract Description:

19142

NHR-0040(182)

06/27/23 COMPLETION DATE

UNION

Min: Max:

11/19/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RENCOR, INC. (2) UNION PAVING &
CONSTRUCTION CO., INC.

(3) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0151 701102M

18" X 36" JUNCTION BOX

8.000

U

2,100.00000 16,800.00 1,800.00000 14,400.00 3,000.00000 24,000.00

0152 701105M

8" X 8" X 6" METAL JUNCTION BOX

4.000

U

1,285.00000 5,140.00 1,650.00000 6,600.00 2,000.00000 8,000.00

0153 701117M

JUNCTION BOX FOUNDATION

2.000

U

2,600.00000 5,200.00 1,850.00000 3,700.00 3,500.00000 7,000.00

0154 701126M

FOUNDATION, TYPE MCF

2.000

U

1,750.00000 3,500.00 1,320.00000 2,640.00 1,800.00000 3,600.00

0155 701183M

METER CABINET, TYPE L

2.000

U

2,440.00000 4,880.00 2,550.00000 5,100.00 6,500.00000 13,000.00

0156 701189P

GROUND WIRE, NO. 6 AWG

4.000

LF

40.00000 160.00 55.00000 220.00 10.00000 40.00
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RT 22 BLOY STREET TO LIBERTY AVENUE

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):142

Tabulation of Bids

Contract Time:

November 14, 2019

Contract Description:

19142

NHR-0040(182)

06/27/23 COMPLETION DATE

UNION

Min: Max:

11/19/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RENCOR, INC. (2) UNION PAVING &
CONSTRUCTION CO., INC.

(3) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0157 701192P

GROUND WIRE, NO. 8 AWG

660.000

LF

2.00000 1,320.00 2.30000 1,518.00 4.00000 2,640.00

0158 701195P

MULTIPLE LIGHTING WIRE, NO. 2
AWG

2,946.000

LF

5.25000 15,466.50 5.50000 16,203.00 6.00000 17,676.00

0159 701198P

MULTIPLE LIGHTING WIRE, NO. 6
AWG

49.000

LF

15.00000 735.00 16.00000 784.00 5.00000 245.00

0160 703003M

LIGHTING STANDARD ALUMINUM

5.000

U

1,975.00000 9,875.00 2,100.00000 10,500.00 4,000.00000 20,000.00

0161 703012M

LIGHTING MAST ARM ALUMINUM

5.000

U

950.00000 4,750.00 1,050.00000 5,250.00 1,400.00000 7,000.00
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RT 22 BLOY STREET TO LIBERTY AVENUE

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):142

Tabulation of Bids

Contract Time:

November 14, 2019

Contract Description:

19142

NHR-0040(182)

06/27/23 COMPLETION DATE

UNION

Min: Max:

11/19/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RENCOR, INC. (2) UNION PAVING &
CONSTRUCTION CO., INC.

(3) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0162 703018M

LUMINAIRE

5.000

U

865.00000 4,325.00 900.00000 4,500.00 900.00000 4,500.00

0163 703024M

UNDERDECK LIGHTING TYPE W

4.000

U

2,275.00000 9,100.00 2,450.00000 9,800.00 4,000.00000 16,000.00

0164 703033P

TEMPORARY HIGHWAY LIGHTING
SYSTEM

(1)

LS

25,500.00000 25,500.00 30,000.00000 30,000.00 46,000.00000 46,000.00

0166 804006P

TOPSOILING, 4" THICK

3,071.000

SY

18.00000 55,278.00 6.00000 18,426.00 5.00000 15,355.00

0167 804015P

BORROW TOPSOIL

285.000

CY

52.00000 14,820.00 50.00000 14,250.00 65.00000 18,525.00
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RT 22 BLOY STREET TO LIBERTY AVENUE

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):142

Tabulation of Bids

Contract Time:

November 14, 2019

Contract Description:

19142

NHR-0040(182)

06/27/23 COMPLETION DATE

UNION

Min: Max:

11/19/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RENCOR, INC. (2) UNION PAVING &
CONSTRUCTION CO., INC.

(3) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0168 806003P

FERTILIZING AND SEEDING, TYPE
A

3,071.000

SY

2.50000 7,677.50 2.75000 8,445.25 0.50000 1,535.50

0170 809003M

STRAW MULCHING

3,071.000

SY

1.75000 5,374.25 1.90000 5,834.90 0.50000 1,535.50

Section Totals: $5,032,274.75 $4,950,102.87 $5,013,938.50
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RT 22 BLOY STREET TO LIBERTY AVENUE

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):142

Tabulation of Bids

Contract Time:

November 14, 2019

Contract Description:

19142

NHR-0040(182)

06/27/23 COMPLETION DATE

UNION

Min: Max:

11/19/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RENCOR, INC. (2) UNION PAVING &
CONSTRUCTION CO., INC.

(3) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0002 Construction EngineeringSECTION: Cat Alt Set: Cat Alt Member:

0008 155009M

FIELD OFFICE TYPE C SET UP

1.000

U

30,000.00000 30,000.00 22,500.00000 22,500.00 100,000.00000 100,000.00

0009 155027M

FIELD OFFICE TYPE C
MAINTENANCE

45.000

MO

1,200.00000 54,000.00 3,500.00000 157,500.00 4,500.00000 202,500.00

0010 156003M

MATERIALS FIELD LABORATORY
SET-UP

1.000

U

1,000.00000 1,000.00 12,000.00000 12,000.00 50,000.00000 50,000.00

0011 156006M

MATERIALS FIELD LABORATORY
MAINTENANCE

45.000

MO

100.00000 4,500.00 1,000.00000 45,000.00 3,000.00000 135,000.00

0012 156015M

NUCLEAR DENSITY GAUGE

1.000

U

30,000.00000 30,000.00 5,000.00000 5,000.00 12,000.00000 12,000.00
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RT 22 BLOY STREET TO LIBERTY AVENUE

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):142

Tabulation of Bids

Contract Time:

November 14, 2019

Contract Description:

19142

NHR-0040(182)

06/27/23 COMPLETION DATE

UNION

Min: Max:

11/19/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RENCOR, INC. (2) UNION PAVING &
CONSTRUCTION CO., INC.

(3) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

Section Totals: $119,500.00 $242,000.00 $499,500.00
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RT 22 BLOY STREET TO LIBERTY AVENUE

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):142

Tabulation of Bids

Contract Time:

November 14, 2019

Contract Description:

19142

NHR-0040(182)

06/27/23 COMPLETION DATE

UNION

Min: Max:

11/19/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RENCOR, INC. (2) UNION PAVING &
CONSTRUCTION CO., INC.

(3) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0003 (Non-Participating (RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0002 152004P

OWNER'S AND CONTRACTOR'S
PROTECTIVE LIABILITY
INSURANCE

1.000

DOLL

11,500.00000 11,500.00 13,000.00000 13,000.00 12,000.00000 12,000.00

0003 152015P

POLLUTION LIABILITY INSURANCE

1.000

DOLL

18,000.00000 18,000.00 11,000.00000 11,000.00 20,000.00000 20,000.00

0088 601670M

CLEANING EXISTING PIPE, 12" TO
24" DIAMETER

1,410.000

LF

13.00000 18,330.00 10.00000 14,100.00 8.00000 11,280.00

0089 601672M

CLEANING EXISTING PIPE, OVER
24" TO 48" DIAMETER

344.000

LF

30.00000 10,320.00 21.00000 7,224.00 15.00000 5,160.00

0104 602216M

CLEANING DRAINAGE
STRUCTURE

30.000

U

500.00000 15,000.00 250.00000 7,500.00 300.00000 9,000.00
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RT 22 BLOY STREET TO LIBERTY AVENUE

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):142

Tabulation of Bids

Contract Time:

November 14, 2019

Contract Description:

19142

NHR-0040(182)

06/27/23 COMPLETION DATE

UNION

Min: Max:

11/19/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RENCOR, INC. (2) UNION PAVING &
CONSTRUCTION CO., INC.

(3) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0003 (Non-Participating (RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0165 801012M

SELECTIVE CLEARING

1,182.000

SY

40.00000 47,280.00 40.00000 47,280.00 18.50000 21,867.00

0171 810003M

MOWING

1.000

ACRE

1,500.00000 1,500.00 1,500.00000 1,500.00 1,200.00000 1,200.00

Section Totals: $121,930.00 $101,604.00 $80,507.00
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RT 22 BLOY STREET TO LIBERTY AVENUE

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):142

Tabulation of Bids

Contract Time:

November 14, 2019

Contract Description:

19142

NHR-0040(182)

06/27/23 COMPLETION DATE

UNION

Min: Max:

11/19/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RENCOR, INC. (2) UNION PAVING &
CONSTRUCTION CO., INC.

(3) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0004 Erosion ControlSECTION: Cat Alt Set: Cat Alt Member:

0016 158012M

HEAVY DUTY SILT FENCE, BLACK

2,268.000

LF

6.00000 13,608.00 8.00000 18,144.00 10.00000 22,680.00

0017 158015M

HAYBALE

25.000

U

40.00000 1,000.00 35.00000 875.00 50.00000 1,250.00

0018 158027M

INLET FILTER TYPE 1

115.000

SF

11.00000 1,265.00 32.00000 3,680.00 35.00000 4,025.00

0019 158033M

INLET FILTER TYPE 2, 4' X 4'

41.000

U

250.00000 10,250.00 300.00000 12,300.00 200.00000 8,200.00

0020 158060M

CONSTRUCTION DRIVEWAY

25.000

T

55.00000 1,375.00 50.00000 1,250.00 100.00000 2,500.00

0021 158063P

CONCRETE WASHOUT SYSTEM

(1)

LS

30,000.00000 30,000.00 5,000.00000 5,000.00 15,000.00000 15,000.00
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RT 22 BLOY STREET TO LIBERTY AVENUE

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):142

Tabulation of Bids

Contract Time:

November 14, 2019

Contract Description:

19142

NHR-0040(182)

06/27/23 COMPLETION DATE

UNION

Min: Max:

11/19/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RENCOR, INC. (2) UNION PAVING &
CONSTRUCTION CO., INC.

(3) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0004 Erosion ControlSECTION: Cat Alt Set: Cat Alt Member:

0022 158069M

OIL-WATER SEPARATOR

1.000

U

3,000.00000 3,000.00 8,000.00000 8,000.00 1.00000 1.00

0023 158072M

OIL ONLY EMERGENCY SPILL KIT,
TYPE 1

2.000

U

1,600.00000 3,200.00 1,000.00000 2,000.00 2,800.00000 5,600.00

0024 158084M

EROSION CONTROL SEDIMENT
REMOVAL

100.000

CY

50.00000 5,000.00 1.00000 100.00 0.01000 1.00

0169 806018P

FERTILIZING AND SEEDING, TYPE
F

310.000

SY

5.00000 1,550.00 5.25000 1,627.50 1.00000 310.00

Section Totals: $70,248.00 $52,976.50 $59,567.00
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RT 22 BLOY STREET TO LIBERTY AVENUE

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):142

Tabulation of Bids

Contract Time:

November 14, 2019

Contract Description:

19142

NHR-0040(182)

06/27/23 COMPLETION DATE

UNION

Min: Max:

11/19/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RENCOR, INC. (2) UNION PAVING &
CONSTRUCTION CO., INC.

(3) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0005 General LandscapeSECTION: Cat Alt Set: Cat Alt Member:

0172 811006M

LARGE DECIDUOUS TREE, 2-2 1/2"
CALIPER, B&B

15.000

U

765.00000 11,475.00 825.00000 12,375.00 700.00000 10,500.00

0173 811037M

EVERGREEN TREE, 7-8'  HIGH B&B

17.000

U

705.00000 11,985.00 775.00000 13,175.00 550.00000 9,350.00

0174 811099M

GROUND COVER OR VINE, #1
CONTAINER

26.000

U

40.00000 1,040.00 42.00000 1,092.00 75.00000 1,950.00

Section Totals: $24,500.00 $26,642.00 $21,800.00
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RT 22 BLOY STREET TO LIBERTY AVENUE

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):142

Tabulation of Bids

Contract Time:

November 14, 2019

Contract Description:

19142

NHR-0040(182)

06/27/23 COMPLETION DATE

UNION

Min: Max:

11/19/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RENCOR, INC. (2) UNION PAVING &
CONSTRUCTION CO., INC.

(3) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0006 Bridge ItemsSECTION: Cat Alt Set: Cat Alt Member:

0175 162005P

VIBRATION MONITORING

(1)

LS

100,000.00000 100,000.00 90,000.00000 90,000.00 20,000.00000 20,000.00

0176 201006P

CLEARING SITE, BRIDGE (___)
CLEARING SITE, BRIDGE
(STRUCTURE NO. 2004-152)

(1)

LS

275,000.00000 275,000.00 275,000.00000 275,000.00 350,000.00000 350,000.00

0177 201037P

ASBESTOS REMOVAL, BRIDGE
NO. ___ ASBESTOS REMOVAL,
BRIDGE NO. 2004-152

(1)

LS

30,000.00000 30,000.00 12,500.00000 12,500.00 10,000.00000 10,000.00

0178 201039P

TEMPORARY SHIELDING

(1)

LS

300,000.00000 300,000.00 325,000.00000 325,000.00 200,000.00000 200,000.00

0179 202009P

EXCAVATION, UNCLASSIFIED

506.000

CY

35.00000 17,710.00 30.00000 15,180.00 65.00000 32,890.00
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RT 22 BLOY STREET TO LIBERTY AVENUE

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):142

Tabulation of Bids

Contract Time:

November 14, 2019

Contract Description:

19142

NHR-0040(182)

06/27/23 COMPLETION DATE

UNION

Min: Max:

11/19/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RENCOR, INC. (2) UNION PAVING &
CONSTRUCTION CO., INC.

(3) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0006 Bridge ItemsSECTION: Cat Alt Set: Cat Alt Member:

0180 203009P

I-9 SOIL AGGREGATE

125.000

CY

65.00000 8,125.00 75.00000 9,375.00 150.00000 18,750.00

0181 302060P

COARSE AGGREGATE, SIZE NO.
57

29.000

CY

70.00000 2,030.00 100.00000 2,900.00 100.00000 2,900.00

0182 501003P

TEMPORARY SHEETING

1,327.000

SF

250.00000 331,750.00 325.00000 431,275.00 190.00000 252,130.00

0183 502003P

FURNISHING EQUIPMENT FOR
DRIVING PILES

(1)

LS

150,000.00000 150,000.00 75,000.00000 75,000.00 55,000.00000 55,000.00

0184 502009M

TEST PILE, FURNISHED

101.000

LF

40.00000 4,040.00 45.00000 4,545.00 325.00000 32,825.00
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RT 22 BLOY STREET TO LIBERTY AVENUE

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):142

Tabulation of Bids

Contract Time:

November 14, 2019

Contract Description:

19142

NHR-0040(182)

06/27/23 COMPLETION DATE

UNION

Min: Max:

11/19/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RENCOR, INC. (2) UNION PAVING &
CONSTRUCTION CO., INC.

(3) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0006 Bridge ItemsSECTION: Cat Alt Set: Cat Alt Member:

0185 502012M

TEST PILE, DRIVEN

91.000

LF

100.00000 9,100.00 320.00000 29,120.00 325.00000 29,575.00

0186 502018M

DYNAMIC PILE LOAD TEST

2.000

U

4,100.00000 8,200.00 4,500.00000 9,000.00 4,500.00000 9,000.00

0187 502168M

STEEL H-PILE, FURNISHED, HP 12
X 74

505.000

LF

35.00000 17,675.00 75.00000 37,875.00 50.00000 25,250.00

0188 502186M

STEEL H-PILE, DRIVEN, HP 12 X 74

455.000

LF

100.00000 45,500.00 92.00000 41,860.00 100.00000 45,500.00

0189 502207M

PILE SHOE

12.000

U

200.00000 2,400.00 140.00000 1,680.00 140.00000 1,680.00
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RT 22 BLOY STREET TO LIBERTY AVENUE

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):142

Tabulation of Bids

Contract Time:

November 14, 2019

Contract Description:

19142

NHR-0040(182)

06/27/23 COMPLETION DATE

UNION

Min: Max:

11/19/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RENCOR, INC. (2) UNION PAVING &
CONSTRUCTION CO., INC.

(3) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0006 Bridge ItemsSECTION: Cat Alt Set: Cat Alt Member:

0190 504006P

REINFORCEMENT STEEL, EPOXY-
COATED

60,870.000

LB

2.50000 152,175.00 2.15000 130,870.50 2.50000 152,175.00

0191 504024P

CONCRETE ABUTMENT WALL

32.000

CY

2,000.00000 64,000.00 2,600.00000 83,200.00 4,800.00000 153,600.00

0192 506003P

STRUCTURAL STEEL

(1)

LS

1,100,000.00000 1,100,000.00 900,000.00000 900,000.00 700,000.00000 700,000.00

0193 506012P

SHEAR CONNECTOR

2,295.000

U

6.00000 13,770.00 5.25000 12,048.75 8.00000 18,360.00

0194 507015P

STRIP SEAL EXPANSION JOINT
ASSEMBLY

85.000

LF

500.00000 42,500.00 480.00000 40,800.00 350.00000 29,750.00
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RT 22 BLOY STREET TO LIBERTY AVENUE

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):142

Tabulation of Bids

Contract Time:

November 14, 2019

Contract Description:

19142

NHR-0040(182)

06/27/23 COMPLETION DATE

UNION

Min: Max:

11/19/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RENCOR, INC. (2) UNION PAVING &
CONSTRUCTION CO., INC.

(3) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0006 Bridge ItemsSECTION: Cat Alt Set: Cat Alt Member:

0195 507024P

CONCRETE BRIDGE DECK, HPC

179.000

CY

1,350.00000 241,650.00 1,900.00000 340,100.00 2,450.00000 438,550.00

0196 507027M

DATE PANEL

2.000

U

3,000.00000 6,000.00 1,750.00000 3,500.00 5,000.00000 10,000.00

0197 507033P

CONCRETE BRIDGE SIDEWALK,
HPC

42.000

CY

800.00000 33,600.00 950.00000 39,900.00 1,100.00000 46,200.00

0198 507039P

CONCRETE BRIDGE PARAPET,
HPC

274.000

LF

500.00000 137,000.00 350.00000 95,900.00 600.00000 164,400.00

0199 507050M

CONCRETE SLEEPER SLAB

45.000

CY

1,400.00000 63,000.00 1,050.00000 47,250.00 1,900.00000 85,500.00
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RT 22 BLOY STREET TO LIBERTY AVENUE

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):142

Tabulation of Bids

Contract Time:

November 14, 2019

Contract Description:

19142

NHR-0040(182)

06/27/23 COMPLETION DATE

UNION

Min: Max:

11/19/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RENCOR, INC. (2) UNION PAVING &
CONSTRUCTION CO., INC.

(3) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0006 Bridge ItemsSECTION: Cat Alt Set: Cat Alt Member:

0200 507054P

CONCRETE BRIDGE RELIEF SLAB,
HPC

119.000

SY

800.00000 95,200.00 525.00000 62,475.00 900.00000 107,100.00

0201 507082P

STEEL 1 BAR BRIDGE RAILING

274.000

LF

200.00000 54,800.00 225.00000 61,650.00 240.00000 65,760.00

0202 509083P

CHAIN-LINK FENCE, TYPE IV, PVC-
COATED STEEL, BRIDGE, 6' 3"
HIGH, CURVED TOP

307.000

LF

180.00000 55,260.00 160.00000 49,120.00 200.00000 61,400.00

0203 512006M

BRIDGE MOUNTED SIGN
SUPPORT, STRUCTURE NO. ___
STRUCTURE NO. 2004-152

1.000

U

60,000.00000 60,000.00 85,000.00000 85,000.00 12,000.00000 12,000.00

0204 514018P

TEMPORARY SIDEWALK

(1)

LS

200,000.00000 200,000.00 150,000.00000 150,000.00 200,000.00000 200,000.00
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RT 22 BLOY STREET TO LIBERTY AVENUE

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):142

Tabulation of Bids

Contract Time:

November 14, 2019

Contract Description:

19142

NHR-0040(182)

06/27/23 COMPLETION DATE

UNION

Min: Max:

11/19/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RENCOR, INC. (2) UNION PAVING &
CONSTRUCTION CO., INC.

(3) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0006 Bridge ItemsSECTION: Cat Alt Set: Cat Alt Member:

0205 701021P

3" RIGID METALLIC CONDUIT

442.000

LF

45.00000 19,890.00 30.00000 13,260.00 44.00000 19,448.00

Section Totals: $3,640,375.00 $3,475,384.25 $3,349,743.00
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RT 22 BLOY STREET TO LIBERTY AVENUE

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):142

Tabulation of Bids

Contract Time:

November 14, 2019

Contract Description:

19142

NHR-0040(182)

06/27/23 COMPLETION DATE

UNION

Min: Max:

11/19/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RENCOR, INC. (2) UNION PAVING &
CONSTRUCTION CO., INC.

(3) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0007 Retaining Wall ItemsSECTION: Cat Alt Set: Cat Alt Member:

0206 501003P

TEMPORARY SHEETING

7,508.000

SF

60.00000 450,480.00 100.00000 750,800.00 105.00000 788,340.00

0207 513003P

RETAINING WALL, LOCATION NO.
___ RETAINING WALL, LOCATION
NO. 1

2,554.000

SF

250.00000 638,500.00 250.00000 638,500.00 300.00000 766,200.00

0208 513003P

RETAINING WALL, LOCATION NO.
___ RETAINING WALL, LOCATION
NO. 2

591.000

SF

190.00000 112,290.00 180.00000 106,380.00 300.00000 177,300.00

0209 513003P

RETAINING WALL, LOCATION NO.
___ RETAINING WALL, LOCATION
NO. 3

352.000

SF

190.00000 66,880.00 275.00000 96,800.00 300.00000 105,600.00
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RT 22 BLOY STREET TO LIBERTY AVENUE

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):142

Tabulation of Bids

Contract Time:

November 14, 2019

Contract Description:

19142

NHR-0040(182)

06/27/23 COMPLETION DATE

UNION

Min: Max:

11/19/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RENCOR, INC. (2) UNION PAVING &
CONSTRUCTION CO., INC.

(3) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0007 Retaining Wall ItemsSECTION: Cat Alt Set: Cat Alt Member:

0210 513003P

RETAINING WALL, LOCATION NO.
___ RETAINING WALL, LOCATION
NO. 4

1,016.000

SF

250.00000 254,000.00 270.00000 274,320.00 300.00000 304,800.00

0211 513003P

RETAINING WALL, LOCATION NO.
___ RETAINING WALL, LOCATION
NO. 5

619.000

SF

180.00000 111,420.00 190.00000 117,610.00 300.00000 185,700.00

0212 513003P

RETAINING WALL, LOCATION NO.
___ RETAINING WALL, LOCATION
NO. 6

523.000

SF

180.00000 94,140.00 160.00000 83,680.00 300.00000 156,900.00

Section Totals: $1,727,710.00 $2,068,090.00 $2,484,840.00

$10,916,799.62$10,736,537.75 $11,509,895.50

$10,736,537.75

Contract Totals

$10,916,799.62 11,509,895.50Cost Plus Time Totals
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RT 22 BLOY STREET TO LIBERTY AVENUE

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):142

Tabulation of Bids

Contract Time:

November 14, 2019

Contract Description:

19142

NHR-0040(182)

06/27/23 COMPLETION DATE

UNION

Min: Max:

11/19/2019



( ) indicates item is bid as Lump Sum
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RT 22 BLOY STREET TO LIBERTY AVENUE

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):142

Tabulation of Bids

Contract Time:

November 14, 2019

Contract Description:

19142

NHR-0040(182)

06/27/23 COMPLETION DATE

UNION

Min: Max:

11/19/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ANSELMI & DECICCO, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0001 151006M

PERFORMANCE BOND AND
PAYMENT BOND

1.000

DOLL

80,000.00000 80,000.00

0004 153003P

PROGRESS SCHEDULE

(1)

LS

10,000.00000 10,000.00

0005 153005M

PROGRESS SCHEDULE UPDATE

21.000

U

400.00000 8,400.00

0006 153011M

TRAINEES

4,160.000

HOUR

1.00000 4,160.00

0007 154003P

MOBILIZATION

(1)

LS

1,213,000.00000 1,213,000.00

0013 156021M

CONCRETE COMPRESSION
TESTING EQUIPMENT

1.000

U

5,000.00000 5,000.00
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RT 22 BLOY STREET TO LIBERTY AVENUE

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):142

Tabulation of Bids

Contract Time:

November 14, 2019

Contract Description:

19142

NHR-0040(182)

06/27/23 COMPLETION DATE

UNION

Min: Max:

11/19/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ANSELMI & DECICCO, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0014 157004M

CONSTRUCTION LAYOUT

1.000

DOLL

702,688.50000 702,688.50

0015 157006M

MONUMENT

4.000

U

750.00000 3,000.00

0025 159003M

BREAKAWAY BARRICADE

40.000

U

25.00000 1,000.00

0026 159006M

DRUM

250.000

U

1.00000 250.00

0027 159009M

TRAFFIC CONE

250.000

U

1.00000 250.00

0028 159012M

CONSTRUCTION SIGNS

1,000.000

SF

50.00000 50,000.00
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RT 22 BLOY STREET TO LIBERTY AVENUE

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):142

Tabulation of Bids

Contract Time:

November 14, 2019

Contract Description:

19142

NHR-0040(182)

06/27/23 COMPLETION DATE

UNION

Min: Max:

11/19/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ANSELMI & DECICCO, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0029 159018M

CONSTRUCTION IDENTIFICATION
SIGN, 6' X 12'

4.000

U

1,000.00000 4,000.00

0030 159021P

CONSTRUCTION BARRIER CURB

1,000.000

LF

100.00000 100,000.00

0031 159022P

CONSTRUCTION HALF BARRIER
CURB

300.000

LF

110.00000 33,000.00

0032 159024M

FLASHING ARROW BOARD, 2' X 4'

12.000

U

500.00000 6,000.00

0033 159027M

FLASHING ARROW BOARD, 4' X 8'

2.000

U

5,000.00000 10,000.00
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Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):142

Tabulation of Bids

Contract Time:

November 14, 2019

Contract Description:

19142

NHR-0040(182)

06/27/23 COMPLETION DATE

UNION

Min: Max:

11/19/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ANSELMI & DECICCO, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0034 159030M

PORTABLE VARIABLE MESSAGE
SIGN

4.000

U

10,000.00000 40,000.00

0035 159036M

TEMPORARY CRASH CUSHION,
INERTIAL BARRIER SYSTEM, 8
MODULES

2.000

U

3,000.00000 6,000.00

0036 159114M

REMOVABLE BLACK LINE
MASKING TAPE, 6"

1,000.000

LF

3.00000 3,000.00

0037 159120M

TEMPORARY PAVEMENT
MARKING TAPE, 4"

1,000.000

LF

2.00000 2,000.00

0038 159135M

TEMPORARY PAVEMENT
MARKERS

1,000.000

U

1.10000 1,100.00

Page 51 of 90

RT 22 BLOY STREET TO LIBERTY AVENUE
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Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):142

Tabulation of Bids

Contract Time:

November 14, 2019

Contract Description:

19142

NHR-0040(182)

06/27/23 COMPLETION DATE

UNION

Min: Max:

11/19/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ANSELMI & DECICCO, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0039 159138M

HMA PATCH

200.000

T

50.00000 10,000.00

0040 159141M

TRAFFIC DIRECTOR, FLAGGER

200.000

HOUR

1.00000 200.00

0041 159146M

EMERGENCY TOWING SERVICE,
ON CALL, HEAVY DUTY

100.000

TRP

1.00000 100.00

0042 159147M

EMERGENCY TOWING SERVICE,
ON CALL, LIGHT DUTY

50.000

TRP

1.00000 50.00

0043 159200M

TEMPORARY CRASH CUSHION,
COMPRESSIVE BARRIER, TYPE 2,
WIDTH NARROW

2.000

U

3,000.00000 6,000.00
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RT 22 BLOY STREET TO LIBERTY AVENUE

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):142

Tabulation of Bids

Contract Time:

November 14, 2019

Contract Description:

19142

NHR-0040(182)

06/27/23 COMPLETION DATE

UNION

Min: Max:

11/19/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ANSELMI & DECICCO, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0044 159212M

TEMPORARY CRASH CUSHION,
COMPRESSIVE BARRIER, TYPE 3,
WIDTH NARROW

2.000

U

3,000.00000 6,000.00

0045 160004M

FUEL PRICE ADJUSTMENT

1.000

DOLL

9,000.00000 9,000.00

0046 160007M

ASPHALT PRICE ADJUSTMENT

1.000

DOLL

19,700.00000 19,700.00

0047 161003P

FINAL CLEANUP

(1)

LS

2,500.00000 2,500.00

0048 201003P

CLEARING SITE

(1)

LS

150,000.00000 150,000.00

0049 201012P

CLEARING SITE, TANK REMOVAL

9.000

U

10,000.00000 90,000.00
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Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):142

Tabulation of Bids

Contract Time:

November 14, 2019

Contract Description:

19142

NHR-0040(182)

06/27/23 COMPLETION DATE

UNION

Min: Max:

11/19/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ANSELMI & DECICCO, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0050 201015M

DISPOSING AND RECYCLING OF
CONTAMINATED SOIL - TANKS

300.000

T

50.00000 15,000.00

0051 201018M

MONITORING WELL

8.000

U

2,400.00000 19,200.00

0052 201019M

SEALING OF MONITORING WELLS

7.000

U

900.00000 6,300.00

0053 201021M

POST EXCAVATION SOIL
SAMPLING AND ANALYSES

40.000

U

1,200.00000 48,000.00

0054 201024M

COMPOSITE SOIL SAMPLING AND
ANALYSES

15.000

U

1,700.00000 25,500.00
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District(s):

Counties:

Project(s):142
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November 14, 2019
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19142

NHR-0040(182)

06/27/23 COMPLETION DATE

UNION

Min: Max:

11/19/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ANSELMI & DECICCO, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0055 201027M

GROUND WATER SAMPLING AND
ANALYSES

20.000

U

900.00000 18,000.00

0056 201033M

DEMOLITION (___), PARCEL (___)
DEMOLITION (BUILDING), PARCEL
(34)

1.000

U

20,000.00000 20,000.00

0057 201033M

DEMOLITION (___), PARCEL (___)
DEMOLITION (BUILDING), PARCEL
(35)

1.000

U

75,000.00000 75,000.00

0058 999999P

NO ITEM

1.000

U

0.00000 0.00

0059 999999P

NO ITEM

1.000

U

0.00000 0.00
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Letting Date: N1
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District(s):

Counties:

Project(s):142
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Contract Time:

November 14, 2019

Contract Description:

19142

NHR-0040(182)

06/27/23 COMPLETION DATE

UNION

Min: Max:

11/19/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ANSELMI & DECICCO, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0060 202006M

EXCAVATION, TEST PIT

150.000

CY

200.00000 30,000.00

0061 202009P

EXCAVATION, UNCLASSIFIED

2,453.000

CY

200.00000 490,600.00

0062 202015P

EXCAVATION, REGULATED
MATERIAL

306.000

CY

100.00000 30,600.00

0063 202021P

REMOVAL OF PAVEMENT

4,325.000

SY

70.00000 302,750.00

0064 202024M

DISPOSAL OF REGULATED
MATERIAL

592.000

T

100.00000 59,200.00
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Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):142
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Contract Time:

November 14, 2019

Contract Description:

19142

NHR-0040(182)

06/27/23 COMPLETION DATE

UNION

Min: Max:

11/19/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ANSELMI & DECICCO, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0065 202030M

SOIL SAMPLING AND ANALYSES,
REGULATED

4.000

U

1,200.00000 4,800.00

0066 202050M

SUBSOIL SCARIFICATION

805.000

SY

2.00000 1,610.00

0067 203041P

GEOTEXTILE, ROADWAY
STABILIZATION

3,732.000

SY

2.50000 9,330.00

0068 302042P

DENSE-GRADED AGGREGATE
BASE COURSE, 8" THICK

3,828.000

SY

20.00000 76,560.00

0069 302051P

DENSE-GRADED AGGREGATE
BASE COURSE, VARIABLE
THICKNESS

100.000

CY

50.00000 5,000.00

Page 57 of 90

RT 22 BLOY STREET TO LIBERTY AVENUE
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Letting Date: N1
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District(s):

Counties:

Project(s):142
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November 14, 2019
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19142

NHR-0040(182)

06/27/23 COMPLETION DATE

UNION

Min: Max:

11/19/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ANSELMI & DECICCO, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0070 304009P

CONCRETE BASE COURSE, 10"
THICK

152.000

SY

110.00000 16,720.00

0071 401009P

HMA MILLING, 3" OR LESS

5,352.000

SY

7.00000 37,464.00

0072 401015P

CONCRETE MILLING

487.000

SY

9.00000 4,383.00

0073 401021M

HOT MIX ASPHALT PAVEMENT
REPAIR

2,000.000

SY

25.00000 50,000.00

0074 401027M

POLYMERIZED JOINT ADHESIVE

9,000.000

LF

1.00000 9,000.00

0075 401030M

TACK COAT

1,000.000

GAL

3.00000 3,000.00
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Letting Date: N1
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District(s):

Counties:

Project(s):142
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Contract Time:

November 14, 2019

Contract Description:

19142

NHR-0040(182)

06/27/23 COMPLETION DATE

UNION

Min: Max:

11/19/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ANSELMI & DECICCO, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0076 401036M

PRIME COAT

1,000.000

GAL

0.10000 100.00

0077 401079M

HOT MIX ASPHALT 12.5 M E
INTERMEDIATE COURSE

578.000

T

180.00000 104,040.00

0078 401099M

HOT MIX ASPHALT 25 M 64 BASE
COURSE

1,650.000

T

160.00000 264,000.00

0079 401108M

CORE SAMPLES, HOT MIX
ASPHALT

25.000

U

145.00000 3,625.00

0080 404006M

STONE MATRIX ASPHALT 12.5 MM
SURFACE COURSE

1,370.000

T

185.00000 253,450.00
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Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):142

Tabulation of Bids

Contract Time:

November 14, 2019

Contract Description:

19142

NHR-0040(182)

06/27/23 COMPLETION DATE

UNION

Min: Max:

11/19/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ANSELMI & DECICCO, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0081 453006M

FULL DEPTH CONCRETE
PAVEMENT REPAIR, HMA

1,000.000

SY

25.00000 25,000.00

0082 505078P

CONCRETE STEPS

(1)

LS

3,000.00000 3,000.00

0083 513015P

LANDSCAPE RETAINING WALL

84.000

SF

100.00000 8,400.00

0084 601122P

15" REINFORCED CONCRETE
PIPE

24.000

LF

150.00000 3,600.00

0085 601124P

18" REINFORCED CONCRETE
PIPE

734.000

LF

200.00000 146,800.00
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District(s):
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Project(s):142
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Contract Time:

November 14, 2019

Contract Description:

19142

NHR-0040(182)

06/27/23 COMPLETION DATE

UNION

Min: Max:

11/19/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ANSELMI & DECICCO, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0086 601249P

6" HIGH DENSITY POLYETHYLENE
PIPE

105.000

LF

100.00000 10,500.00

0087 601596P

14" X 23" REINFORCED
CONCRETE ELLIPTICAL PIPE,
CLSS HE - III

24.000

LF

200.00000 4,800.00

0090 601684M

12" DUCTILE IRON PIPE

104.000

LF

100.00000 10,400.00

0091 602009M

INLET, TYPE A

4.000

U

5,000.00000 20,000.00

0092 602012M

INLET, TYPE B

15.000

U

5,000.00000 75,000.00
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District(s):
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Project(s):142
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11/19/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ANSELMI & DECICCO, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0093 602013M

INLET, TYPE DOUBLE B

1.000

U

10,000.00000 10,000.00

0094 602018M

INLET, TYPE E

1.000

U

6,000.00000 6,000.00

0095 602027M

INLET, TYPE B-2

1.000

U

6,000.00000 6,000.00

0096 602054M

MANHOLE, 4' DIAMETER

4.000

U

6,000.00000 24,000.00

0097 602057M

MANHOLE, 5' DIAMETER

1.000

U

7,000.00000 7,000.00

0098 602093M

MANHOLE, USING EXISTING
CASTING

2.000

U

1,000.00000 2,000.00
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District(s):

Counties:

Project(s):142
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November 14, 2019
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NHR-0040(182)
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11/19/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ANSELMI & DECICCO, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0099 602095M

MANHOLE, 7' DIAMETER

1.000

U

10,000.00000 10,000.00

0100 602105M

SET INLET TYPE B, CASTING

11.000

U

2,500.00000 27,500.00

0101 602114M

SET MANHOLE CASTING

11.000

U

2,000.00000 22,000.00

0102 602153M

RECONSTRUCTED INLET, TYPE B,
USING NEW CASTING

3.000

U

6,000.00000 18,000.00

0103 602180M

RECONSTRUCTED MANHOLE,
USING EXISTING CASTING

3.000

U

5,000.00000 15,000.00

0105 602220M

TRENCH DRAIN

114.000

LF

300.00000 34,200.00
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Contract Description:
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11/19/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ANSELMI & DECICCO, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0106 605039P

CHAIN-LINK FENCE, 4' HIGH

28.000

LF

22.00000 616.00

0107 605045P

CHAIN-LINK FENCE, 6' HIGH

365.000

LF

23.00000 8,395.00

0108 605168M

GATE, CHAIN-LINK FENCE, 24'
WIDE

2.000

U

2,400.00000 4,800.00

0109 606012P

CONCRETE SIDEWALK, 4" THICK

1,994.000

SY

75.00000 149,550.00

0110 606030P

HOT MIX ASPHALT DRIVEWAY, 1
1/2" THICK

297.000

SY

20.00000 5,940.00

0111 606051P

CONCRETE DRIVEWAY, 6" THICK

296.000

SY

150.00000 44,400.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ANSELMI & DECICCO, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0112 606075P

CONCRETE ISLAND, 4" THICK

77.000

SY

120.00000 9,240.00

0113 606084P

DETECTABLE WARNING SURFACE

40.000

SY

245.00000 9,800.00

0114 607018P

9" X 16" CONCRETE VERTICAL
CURB

5,119.000

LF

45.00000 230,355.00

0115 607027P

9" X 22" CONCRETE VERTICAL
CURB

108.000

LF

60.00000 6,480.00

0116 607032P

9" X 16" CONCRETE VERTICAL
CURB WITH GUTTER

126.000

LF

65.00000 8,190.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ANSELMI & DECICCO, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0117 607034P

9" X 14" CONCRETE VERTICAL
CURB

267.000

LF

50.00000 13,350.00

0118 608003P

NONVEGETATIVE SURFACE, HOT
MIX ASPHALT

214.000

SY

55.00000 11,770.00

0119 609003M

BEAM GUIDE RAIL

392.000

LF

50.00000 19,600.00

0120 609024M

FLARED GUIDE RAIL TERMINAL

1.000

U

3,300.00000 3,300.00

0121 609039M

BEAM GUIDE RAIL ANCHORAGE

2.000

U

1,400.00000 2,800.00

Page 66 of 90

RT 22 BLOY STREET TO LIBERTY AVENUE

Call Order:

Letting Date: N1

Contract ID:
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ANSELMI & DECICCO, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0122 609058M

APPROACH GUIDE RAIL
TRANSITION TL-2

4.000

U

1,400.00000 5,600.00

0123 609075M

REMOVAL OF BEAM GUIDE RAIL

1,102.000

LF

10.00000 11,020.00

0124 609078M

FLEXIBLE DELINEATORS, GUIDE
RAIL MOUNTED

7.000

U

55.00000 385.00

0125 610003M

TRAFFIC STRIPES, 4"

12,600.000

LF

0.60000 7,560.00

0126 610007M

TRAFFIC STRIPES, 8"

790.000

LF

1.20000 948.00

0127 610017M

TRAFFIC MARKING LINES, 24"

450.000

LF

4.00000 1,800.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ANSELMI & DECICCO, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0128 610021M

RPM, BI-DIRECTIONAL, AMBER
LENS

15.000

U

90.00000 1,350.00

0129 610031M

FLEXIBLE DELINEATORS,
BARRIER CURB MOUNTED

9.000

U

90.00000 810.00

0130 610036M

REMOVAL OF TRAFFIC STRIPES

8,000.000

LF

0.80000 6,400.00

0131 610045M

BOLLARD

6.000

U

1,500.00000 9,000.00

0132 611300M

CRASH CUSHION, COMPRESSIVE
BARRIER, TYPE 2, WIDTH
NARROW

1.000

U

20,000.00000 20,000.00
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Unit PriceQuantity and Units
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ANSELMI & DECICCO, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0133 611312M

CRASH CUSHION, COMPRESSIVE
BARRIER, TYPE 3, WIDTH
NARROW

1.000

U

27,000.00000 27,000.00

0134 612003P

REGULATORY AND WARNING
SIGN

336.000

SF

25.00000 8,400.00

0135 612006P

GUIDE SIGN, TYPE GA, STEEL "U"
POST SUPPORTS

39.000

SF

45.00000 1,755.00

0136 612018P

GUIDE SIGN PANEL, TYPE GOX

32.000

SF

55.00000 1,760.00

0137 612021M

RELOCATE SIGN

5.000

U

200.00000 1,000.00
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RT 22 BLOY STREET TO LIBERTY AVENUE

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):142

Tabulation of Bids

Contract Time:

November 14, 2019

Contract Description:

19142

NHR-0040(182)

06/27/23 COMPLETION DATE

UNION

Min: Max:

11/19/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ANSELMI & DECICCO, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0138 612024M

RESET SIGN USING EXISTING
POSTS

1.000

U

200.00000 200.00

0139 651243M

WATER SERVICE CONNECTION

1.000

U

3,500.00000 3,500.00

0140 651249M

RELOCATE FIRE HYDRANT

1.000

U

7,500.00000 7,500.00

0141 651251M

RESET WATER METER BOX

2.000

U

750.00000 1,500.00

0142 651255M

RESET WATER VALVE BOX

19.000

U

750.00000 14,250.00
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RT 22 BLOY STREET TO LIBERTY AVENUE

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):142

Tabulation of Bids

Contract Time:

November 14, 2019

Contract Description:

19142

NHR-0040(182)

06/27/23 COMPLETION DATE

UNION

Min: Max:

11/19/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ANSELMI & DECICCO, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0143 652432M

RESET MANHOLE, SANITARY
SEWER, USING EXISTING
CASTING

10.000

U

2,500.00000 25,000.00

0144 652450M

RESET SANITARY SEWER
CLEANOUT

1.000

U

750.00000 750.00

0145 653081M

GAS SERVICE CONNECTION

2.000

U

9,000.00000 18,000.00

0146 653084M

RESET GAS VALVE BOX

9.000

U

750.00000 6,750.00

0147 657004P

TEMPORARY SUPPORT, UTILITY
POLES

4.000

U

1,500.00000 6,000.00

Page 71 of 90

RT 22 BLOY STREET TO LIBERTY AVENUE

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):142

Tabulation of Bids

Contract Time:

November 14, 2019

Contract Description:

19142

NHR-0040(182)

06/27/23 COMPLETION DATE

UNION

Min: Max:

11/19/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ANSELMI & DECICCO, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0148 701008P

1 1/4" RIGID METALLIC CONDUIT

120.000

LF

110.00000 13,200.00

0149 701021P

3" RIGID METALLIC CONDUIT

409.000

LF

44.00000 17,996.00

0150 701030P

3" RIGID NONMETALLIC CONDUIT

2.000

LF

43.00000 86.00

0151 701102M

18" X 36" JUNCTION BOX

8.000

U

2,000.00000 16,000.00

0152 701105M

8" X 8" X 6" METAL JUNCTION BOX

4.000

U

1,200.00000 4,800.00

0153 701117M

JUNCTION BOX FOUNDATION

2.000

U

2,500.00000 5,000.00
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Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):142

Tabulation of Bids

Contract Time:

November 14, 2019

Contract Description:

19142

NHR-0040(182)

06/27/23 COMPLETION DATE

UNION

Min: Max:

11/19/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ANSELMI & DECICCO, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0154 701126M

FOUNDATION, TYPE MCF

2.000

U

1,600.00000 3,200.00

0155 701183M

METER CABINET, TYPE L

2.000

U

2,000.00000 4,000.00

0156 701189P

GROUND WIRE, NO. 6 AWG

4.000

LF

10.00000 40.00

0157 701192P

GROUND WIRE, NO. 8 AWG

660.000

LF

4.00000 2,640.00

0158 701195P

MULTIPLE LIGHTING WIRE, NO. 2
AWG

2,946.000

LF

4.00000 11,784.00

0159 701198P

MULTIPLE LIGHTING WIRE, NO. 6
AWG

49.000

LF

3.50000 171.50
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Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):142

Tabulation of Bids

Contract Time:

November 14, 2019

Contract Description:

19142

NHR-0040(182)

06/27/23 COMPLETION DATE

UNION

Min: Max:

11/19/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ANSELMI & DECICCO, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0160 703003M

LIGHTING STANDARD ALUMINUM

5.000

U

2,000.00000 10,000.00

0161 703012M

LIGHTING MAST ARM ALUMINUM

5.000

U

1,000.00000 5,000.00

0162 703018M

LUMINAIRE

5.000

U

700.00000 3,500.00

0163 703024M

UNDERDECK LIGHTING TYPE W

4.000

U

2,000.00000 8,000.00

0164 703033P

TEMPORARY HIGHWAY LIGHTING
SYSTEM

(1)

LS

5,000.00000 5,000.00

0166 804006P

TOPSOILING, 4" THICK

3,071.000

SY

5.00000 15,355.00

Page 74 of 90

RT 22 BLOY STREET TO LIBERTY AVENUE

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):142

Tabulation of Bids

Contract Time:

November 14, 2019

Contract Description:

19142

NHR-0040(182)

06/27/23 COMPLETION DATE

UNION

Min: Max:

11/19/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ANSELMI & DECICCO, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0167 804015P

BORROW TOPSOIL

285.000

CY

40.00000 11,400.00

0168 806003P

FERTILIZING AND SEEDING, TYPE
A

3,071.000

SY

0.60000 1,842.60

0170 809003M

STRAW MULCHING

3,071.000

SY

1.00000 3,071.00

Section Totals: $5,907,740.60
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RT 22 BLOY STREET TO LIBERTY AVENUE

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):142

Tabulation of Bids

Contract Time:

November 14, 2019

Contract Description:

19142

NHR-0040(182)

06/27/23 COMPLETION DATE

UNION

Min: Max:

11/19/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ANSELMI & DECICCO, INC.

0002 Construction EngineeringSECTION: Cat Alt Set: Cat Alt Member:

0008 155009M

FIELD OFFICE TYPE C SET UP

1.000

U

65,000.00000 65,000.00

0009 155027M

FIELD OFFICE TYPE C
MAINTENANCE

45.000

MO

3,000.00000 135,000.00

0010 156003M

MATERIALS FIELD LABORATORY
SET-UP

1.000

U

10,000.00000 10,000.00

0011 156006M

MATERIALS FIELD LABORATORY
MAINTENANCE

45.000

MO

1,000.00000 45,000.00

0012 156015M

NUCLEAR DENSITY GAUGE

1.000

U

5,000.00000 5,000.00

Section Totals: $260,000.00
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RT 22 BLOY STREET TO LIBERTY AVENUE

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):142

Tabulation of Bids

Contract Time:

November 14, 2019

Contract Description:

19142

NHR-0040(182)

06/27/23 COMPLETION DATE

UNION

Min: Max:

11/19/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ANSELMI & DECICCO, INC.

0003 (Non-Participating (RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0002 152004P

OWNER'S AND CONTRACTOR'S
PROTECTIVE LIABILITY
INSURANCE

1.000

DOLL

10,000.00000 10,000.00

0003 152015P

POLLUTION LIABILITY INSURANCE

1.000

DOLL

10,000.00000 10,000.00

0088 601670M

CLEANING EXISTING PIPE, 12" TO
24" DIAMETER

1,410.000

LF

10.00000 14,100.00

0089 601672M

CLEANING EXISTING PIPE, OVER
24" TO 48" DIAMETER

344.000

LF

25.00000 8,600.00

0104 602216M

CLEANING DRAINAGE
STRUCTURE

30.000

U

500.00000 15,000.00

Page 77 of 90

RT 22 BLOY STREET TO LIBERTY AVENUE

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):142

Tabulation of Bids

Contract Time:

November 14, 2019

Contract Description:

19142

NHR-0040(182)

06/27/23 COMPLETION DATE

UNION

Min: Max:

11/19/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ANSELMI & DECICCO, INC.

0003 (Non-Participating (RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0165 801012M

SELECTIVE CLEARING

1,182.000

SY

25.00000 29,550.00

0171 810003M

MOWING

1.000

ACRE

100.00000 100.00

Section Totals: $87,350.00
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RT 22 BLOY STREET TO LIBERTY AVENUE

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):142

Tabulation of Bids

Contract Time:

November 14, 2019

Contract Description:

19142

NHR-0040(182)

06/27/23 COMPLETION DATE

UNION

Min: Max:

11/19/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ANSELMI & DECICCO, INC.

0004 Erosion ControlSECTION: Cat Alt Set: Cat Alt Member:

0016 158012M

HEAVY DUTY SILT FENCE, BLACK

2,268.000

LF

10.00000 22,680.00

0017 158015M

HAYBALE

25.000

U

75.00000 1,875.00

0018 158027M

INLET FILTER TYPE 1

115.000

SF

25.00000 2,875.00

0019 158033M

INLET FILTER TYPE 2, 4' X 4'

41.000

U

150.00000 6,150.00

0020 158060M

CONSTRUCTION DRIVEWAY

25.000

T

50.00000 1,250.00

0021 158063P

CONCRETE WASHOUT SYSTEM

(1)

LS

15,000.00000 15,000.00
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RT 22 BLOY STREET TO LIBERTY AVENUE

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):142

Tabulation of Bids

Contract Time:

November 14, 2019

Contract Description:

19142

NHR-0040(182)

06/27/23 COMPLETION DATE

UNION

Min: Max:

11/19/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ANSELMI & DECICCO, INC.

0004 Erosion ControlSECTION: Cat Alt Set: Cat Alt Member:

0022 158069M

OIL-WATER SEPARATOR

1.000

U

2,000.00000 2,000.00

0023 158072M

OIL ONLY EMERGENCY SPILL KIT,
TYPE 1

2.000

U

1,250.00000 2,500.00

0024 158084M

EROSION CONTROL SEDIMENT
REMOVAL

100.000

CY

1.00000 100.00

0169 806018P

FERTILIZING AND SEEDING, TYPE
F

310.000

SY

1.00000 310.00

Section Totals: $54,740.00
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RT 22 BLOY STREET TO LIBERTY AVENUE

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):142

Tabulation of Bids

Contract Time:

November 14, 2019

Contract Description:

19142

NHR-0040(182)

06/27/23 COMPLETION DATE

UNION

Min: Max:

11/19/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ANSELMI & DECICCO, INC.

0005 General LandscapeSECTION: Cat Alt Set: Cat Alt Member:

0172 811006M

LARGE DECIDUOUS TREE, 2-2 1/2"
CALIPER, B&B

15.000

U

550.00000 8,250.00

0173 811037M

EVERGREEN TREE, 7-8'  HIGH B&B

17.000

U

475.00000 8,075.00

0174 811099M

GROUND COVER OR VINE, #1
CONTAINER

26.000

U

25.00000 650.00

Section Totals: $16,975.00
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RT 22 BLOY STREET TO LIBERTY AVENUE

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):142

Tabulation of Bids

Contract Time:

November 14, 2019

Contract Description:

19142

NHR-0040(182)

06/27/23 COMPLETION DATE

UNION

Min: Max:

11/19/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ANSELMI & DECICCO, INC.

0006 Bridge ItemsSECTION: Cat Alt Set: Cat Alt Member:

0175 162005P

VIBRATION MONITORING

(1)

LS

10,000.00000 10,000.00

0176 201006P

CLEARING SITE, BRIDGE (___)
CLEARING SITE, BRIDGE
(STRUCTURE NO. 2004-152)

(1)

LS

275,000.00000 275,000.00

0177 201037P

ASBESTOS REMOVAL, BRIDGE
NO. ___ ASBESTOS REMOVAL,
BRIDGE NO. 2004-152

(1)

LS

1.00000 1.00

0178 201039P

TEMPORARY SHIELDING

(1)

LS

1,559,658.40000 1,559,658.40

0179 202009P

EXCAVATION, UNCLASSIFIED

506.000

CY

100.00000 50,600.00
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RT 22 BLOY STREET TO LIBERTY AVENUE

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):142

Tabulation of Bids

Contract Time:

November 14, 2019

Contract Description:

19142

NHR-0040(182)

06/27/23 COMPLETION DATE

UNION

Min: Max:

11/19/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ANSELMI & DECICCO, INC.

0006 Bridge ItemsSECTION: Cat Alt Set: Cat Alt Member:

0180 203009P

I-9 SOIL AGGREGATE

125.000

CY

100.00000 12,500.00

0181 302060P

COARSE AGGREGATE, SIZE NO.
57

29.000

CY

100.00000 2,900.00

0182 501003P

TEMPORARY SHEETING

1,327.000

SF

1.00000 1,327.00

0183 502003P

FURNISHING EQUIPMENT FOR
DRIVING PILES

(1)

LS

291,000.00000 291,000.00

0184 502009M

TEST PILE, FURNISHED

101.000

LF

100.00000 10,100.00

0185 502012M

TEST PILE, DRIVEN

91.000

LF

200.00000 18,200.00
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RT 22 BLOY STREET TO LIBERTY AVENUE

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):142

Tabulation of Bids

Contract Time:

November 14, 2019

Contract Description:

19142

NHR-0040(182)

06/27/23 COMPLETION DATE

UNION

Min: Max:

11/19/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ANSELMI & DECICCO, INC.

0006 Bridge ItemsSECTION: Cat Alt Set: Cat Alt Member:

0186 502018M

DYNAMIC PILE LOAD TEST

2.000

U

5,000.00000 10,000.00

0187 502168M

STEEL H-PILE, FURNISHED, HP 12
X 74

505.000

LF

100.00000 50,500.00

0188 502186M

STEEL H-PILE, DRIVEN, HP 12 X 74

455.000

LF

100.00000 45,500.00

0189 502207M

PILE SHOE

12.000

U

500.00000 6,000.00

0190 504006P

REINFORCEMENT STEEL, EPOXY-
COATED

60,870.000

LB

3.00000 182,610.00

0191 504024P

CONCRETE ABUTMENT WALL

32.000

CY

3,000.00000 96,000.00
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RT 22 BLOY STREET TO LIBERTY AVENUE

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):142

Tabulation of Bids

Contract Time:

November 14, 2019

Contract Description:

19142

NHR-0040(182)

06/27/23 COMPLETION DATE

UNION

Min: Max:

11/19/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ANSELMI & DECICCO, INC.

0006 Bridge ItemsSECTION: Cat Alt Set: Cat Alt Member:

0192 506003P

STRUCTURAL STEEL

(1)

LS

1,102,000.00000 1,102,000.00

0193 506012P

SHEAR CONNECTOR

2,295.000

U

10.00000 22,950.00

0194 507015P

STRIP SEAL EXPANSION JOINT
ASSEMBLY

85.000

LF

500.00000 42,500.00

0195 507024P

CONCRETE BRIDGE DECK, HPC

179.000

CY

2,000.00000 358,000.00

0196 507027M

DATE PANEL

2.000

U

2,500.00000 5,000.00

0197 507033P

CONCRETE BRIDGE SIDEWALK,
HPC

42.000

CY

1,000.00000 42,000.00
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RT 22 BLOY STREET TO LIBERTY AVENUE

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):142

Tabulation of Bids

Contract Time:

November 14, 2019

Contract Description:

19142

NHR-0040(182)

06/27/23 COMPLETION DATE

UNION

Min: Max:

11/19/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ANSELMI & DECICCO, INC.

0006 Bridge ItemsSECTION: Cat Alt Set: Cat Alt Member:

0198 507039P

CONCRETE BRIDGE PARAPET,
HPC

274.000

LF

750.00000 205,500.00

0199 507050M

CONCRETE SLEEPER SLAB

45.000

CY

1,000.00000 45,000.00

0200 507054P

CONCRETE BRIDGE RELIEF SLAB,
HPC

119.000

SY

1,000.00000 119,000.00

0201 507082P

STEEL 1 BAR BRIDGE RAILING

274.000

LF

175.00000 47,950.00

0202 509083P

CHAIN-LINK FENCE, TYPE IV, PVC-
COATED STEEL, BRIDGE, 6' 3"
HIGH, CURVED TOP

307.000

LF

150.00000 46,050.00
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Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):142

Tabulation of Bids

Contract Time:

November 14, 2019

Contract Description:

19142

NHR-0040(182)

06/27/23 COMPLETION DATE

UNION

Min: Max:

11/19/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ANSELMI & DECICCO, INC.

0006 Bridge ItemsSECTION: Cat Alt Set: Cat Alt Member:

0203 512006M

BRIDGE MOUNTED SIGN
SUPPORT, STRUCTURE NO. ___
STRUCTURE NO. 2004-152

1.000

U

10,000.00000 10,000.00

0204 514018P

TEMPORARY SIDEWALK

(1)

LS

50,000.00000 50,000.00

0205 701021P

3" RIGID METALLIC CONDUIT

442.000

LF

45.00000 19,890.00

Section Totals: $4,737,736.40
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Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):142

Tabulation of Bids

Contract Time:

November 14, 2019

Contract Description:

19142

NHR-0040(182)

06/27/23 COMPLETION DATE

UNION

Min: Max:

11/19/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ANSELMI & DECICCO, INC.

0007 Retaining Wall ItemsSECTION: Cat Alt Set: Cat Alt Member:

0206 501003P

TEMPORARY SHEETING

7,508.000

SF

1.00000 7,508.00

0207 513003P

RETAINING WALL, LOCATION NO.
___ RETAINING WALL, LOCATION
NO. 1

2,554.000

SF

190.00000 485,260.00

0208 513003P

RETAINING WALL, LOCATION NO.
___ RETAINING WALL, LOCATION
NO. 2

591.000

SF

190.00000 112,290.00

0209 513003P

RETAINING WALL, LOCATION NO.
___ RETAINING WALL, LOCATION
NO. 3

352.000

SF

190.00000 66,880.00
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RT 22 BLOY STREET TO LIBERTY AVENUE

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):142

Tabulation of Bids

Contract Time:

November 14, 2019

Contract Description:

19142

NHR-0040(182)

06/27/23 COMPLETION DATE

UNION

Min: Max:

11/19/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ANSELMI & DECICCO, INC.

0007 Retaining Wall ItemsSECTION: Cat Alt Set: Cat Alt Member:

0210 513003P

RETAINING WALL, LOCATION NO.
___ RETAINING WALL, LOCATION
NO. 4

1,016.000

SF

190.00000 193,040.00

0211 513003P

RETAINING WALL, LOCATION NO.
___ RETAINING WALL, LOCATION
NO. 5

619.000

SF

190.00000 117,610.00

0212 513003P

RETAINING WALL, LOCATION NO.
___ RETAINING WALL, LOCATION
NO. 6

523.000

SF

190.00000 99,370.00

Section Totals: $1,081,958.00

( ) indicates item is bid as Lump Sum

$12,146,500.00

$12,146,500.00

Contract Totals

Cost Plus Time Totals
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RT 22 BLOY STREET TO LIBERTY AVENUE

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):142

Tabulation of Bids

Contract Time:

November 14, 2019

Contract Description:

19142

NHR-0040(182)

06/27/23 COMPLETION DATE

UNION

Min: Max:

11/19/2019



( ) indicates item is bid as Lump Sum
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Contract ID:
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Counties:

Project(s):142
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Contract Time:

November 14, 2019
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19142
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Vendor Ranking Page: 1

Contract ID:

RT 22 BLOY STREET TO LIBERTY AVENUE

N1Letting Date:

Contract Description:

District(s):

06/27/23 COMPLETION DATE

19142

November 14, 2019 10:00AM

NHR-0040(182)

UNION142 Counties:

Contract Time:

Call Order:

Project(s):

11/19/2019

Percent Of
Low BidTotal BidRank Vendor ID/Name

1 R2501 RENCOR, INC. $10,736,537.75 100.00%

2 U5944 UNION PAVING & CONSTRUCTION CO., INC. $10,916,799.62 101.68%

3 N2943 NEW PRINCE CONCRETE CONSTRUCTION CO., INC. $11,509,895.50 107.20%

4 A5969 ANSELMI & DECICCO, INC. $12,146,500.00 113.13%

I CERTIFY THAT THE ABOVE IS AN EXACT TRANSCRIPT OF THE ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS, IF ANY,
IN EXTENSION AND ADDITIONS HAVE BEEN CORRECTED.

SIGNED,


