
Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDLANTIC
CONSTRUCTION, LLC

(2) AGATE CONSTRUCTION
CO., INC.

(3) KYLE CONTI
CONSTRUCTION, LLC

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0001 151006M

PERFORMANCE BOND AND
PAYMENT BOND

1.000

DOLL

15,000.00000 15,000.00 25,000.00000 25,000.00 50,000.00000 50,000.00

0004 153003P

PROGRESS SCHEDULE

(1)

LS

1,000.00000 1,000.00 10,000.00000 10,000.00 10,000.00000 10,000.00

0005 153005M

PROGRESS SCHEDULE UPDATE

4.000

U

100.00000 400.00 300.00000 1,200.00 5,000.00000 20,000.00

0006 154003P

MOBILIZATION

(1)

LS

405,000.00000 405,000.00 532,225.00000 532,225.00 886,869.00000 886,869.00

0011 157004M

CONSTRUCTION LAYOUT

1.000

DOLL

46,000.00000 46,000.00 5,000.00000 5,000.00 100,000.00000 100,000.00

0012 157006M

MONUMENT

6.000

U

345.00000 2,070.00 600.00000 3,600.00 1,500.00000 9,000.00
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RIVER ROAD, BRIDGE OVER RARITAN VALLEY RAILROAD

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):147

Tabulation of Bids

Contract Time:

December 31, 2019

Contract Description:

19147

100% State

07/21/20 COMPLETION DATE

SOMERSET

Min: Max:

1/10/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDLANTIC
CONSTRUCTION, LLC

(2) AGATE CONSTRUCTION
CO., INC.

(3) KYLE CONTI
CONSTRUCTION, LLC

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0013 158003M

CAUTION FENCE

450.000

LF

19.00000 8,550.00 7.00000 3,150.00 5.00000 2,250.00

0020 159003M

BREAKAWAY BARRICADE

20.000

U

112.00000 2,240.00 105.00000 2,100.00 150.00000 3,000.00

0021 159006M

DRUM

20.000

U

77.00000 1,540.00 53.00000 1,060.00 85.00000 1,700.00

0022 159009M

TRAFFIC CONE

50.000

U

19.00000 950.00 16.00000 800.00 25.00000 1,250.00

0023 159012M

CONSTRUCTION SIGNS

954.000

SF

19.00000 18,126.00 13.00000 12,402.00 15.00000 14,310.00

0024 159021P

CONSTRUCTION BARRIER CURB

80.000

LF

35.00000 2,800.00 16.00000 1,280.00 100.00000 8,000.00
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RIVER ROAD, BRIDGE OVER RARITAN VALLEY RAILROAD

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):147

Tabulation of Bids

Contract Time:

December 31, 2019

Contract Description:

19147

100% State

07/21/20 COMPLETION DATE

SOMERSET

Min: Max:

1/10/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDLANTIC
CONSTRUCTION, LLC

(2) AGATE CONSTRUCTION
CO., INC.

(3) KYLE CONTI
CONSTRUCTION, LLC

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0025 159030M

PORTABLE VARIABLE MESSAGE
SIGN

6.000

U

10,100.00000 60,600.00 11,000.00000 66,000.00 10,000.00000 60,000.00

0026 159138M

HMA PATCH

10.000

T

0.01000 0.10 190.00000 1,900.00 200.00000 2,000.00

0027 159141M

TRAFFIC DIRECTOR, FLAGGER

400.000

HOUR

0.01000 4.00 111.00000 44,400.00 90.00000 36,000.00

0028 160004M

FUEL PRICE ADJUSTMENT

1.000

DOLL

400.00000 400.00 400.00000 400.00 400.00000 400.00

0029 161003P

FINAL CLEANUP

(1)

LS

100.00000 100.00 5,000.00000 5,000.00 22,000.00000 22,000.00

0030 201003P

CLEARING SITE

(1)

LS

50,000.00000 50,000.00 50,000.00000 50,000.00 50,000.00000 50,000.00
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RIVER ROAD, BRIDGE OVER RARITAN VALLEY RAILROAD

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):147

Tabulation of Bids

Contract Time:

December 31, 2019

Contract Description:

19147

100% State

07/21/20 COMPLETION DATE

SOMERSET

Min: Max:

1/10/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDLANTIC
CONSTRUCTION, LLC

(2) AGATE CONSTRUCTION
CO., INC.

(3) KYLE CONTI
CONSTRUCTION, LLC

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0031 202006M

EXCAVATION, TEST PIT

15.000

CY

20.00000 300.00 600.00000 9,000.00 200.00000 3,000.00

0032 202015P

EXCAVATION, REGULATED
MATERIAL

426.000

CY

300.00000 127,800.00 44.00000 18,744.00 75.00000 31,950.00

0033 202021P

REMOVAL OF PAVEMENT

1,243.000

SY

14.00000 17,402.00 14.50000 18,023.50 25.00000 31,075.00

0034 202024M

DISPOSAL OF REGULATED
MATERIAL

1,354.000

T

0.01000 13.54 56.00000 75,824.00 35.00000 47,390.00

0035 203021P

I-14 SOIL AGGREGATE

786.000

CY

47.00000 36,942.00 132.00000 103,752.00 60.00000 47,160.00
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RIVER ROAD, BRIDGE OVER RARITAN VALLEY RAILROAD

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):147

Tabulation of Bids

Contract Time:

December 31, 2019

Contract Description:

19147

100% State

07/21/20 COMPLETION DATE

SOMERSET

Min: Max:

1/10/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDLANTIC
CONSTRUCTION, LLC

(2) AGATE CONSTRUCTION
CO., INC.

(3) KYLE CONTI
CONSTRUCTION, LLC

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0036 302033P

DENSE-GRADED AGGREGATE
BASE COURSE, 4" THICK

1,354.000

SY

8.00000 10,832.00 6.00000 8,124.00 20.00000 27,080.00

0037 401027M

POLYMERIZED JOINT ADHESIVE

800.000

LF

6.00000 4,800.00 2.25000 1,800.00 6.00000 4,800.00

0038 401030M

TACK COAT

500.000

GAL

8.00000 4,000.00 10.00000 5,000.00 5.00000 2,500.00

0039 401042M

HOT MIX ASPHALT 9.5 M 64
SURFACE COURSE

173.000

T

240.00000 41,520.00 124.00000 21,452.00 145.00000 25,085.00

0040 401096M

HOT MIX ASPHALT 19 M 64 BASE
COURSE

428.000

T

172.00000 73,616.00 124.00000 53,072.00 100.00000 42,800.00
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RIVER ROAD, BRIDGE OVER RARITAN VALLEY RAILROAD

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):147

Tabulation of Bids

Contract Time:

December 31, 2019

Contract Description:

19147

100% State

07/21/20 COMPLETION DATE

SOMERSET

Min: Max:

1/10/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDLANTIC
CONSTRUCTION, LLC

(2) AGATE CONSTRUCTION
CO., INC.

(3) KYLE CONTI
CONSTRUCTION, LLC

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0041 606021P

CONCRETE SIDEWALK, 8" THICK

73.000

SY

102.00000 7,446.00 180.75000 13,194.75 75.00000 5,475.00

0042 606039P

HOT MIX ASPHALT DRIVEWAY, 6"
THICK

29.000

SY

109.00000 3,161.00 48.00000 1,392.00 95.00000 2,755.00

0043 607069P

9" X VARIABLE HEIGHT
CONCRETE VERTICAL CURB

197.000

LF

38.00000 7,486.00 58.50000 11,524.50 65.00000 12,805.00

0044 609003M

BEAM GUIDE RAIL

488.000

LF

151.00000 73,688.00 66.00000 32,208.00 135.00000 65,880.00

0045 609009M

MODIFIED THRIE BEAM GUIDE
RAIL

76.000

LF

102.00000 7,752.00 240.00000 18,240.00 225.00000 17,100.00
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RIVER ROAD, BRIDGE OVER RARITAN VALLEY RAILROAD

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):147

Tabulation of Bids

Contract Time:

December 31, 2019

Contract Description:

19147

100% State

07/21/20 COMPLETION DATE

SOMERSET

Min: Max:

1/10/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDLANTIC
CONSTRUCTION, LLC

(2) AGATE CONSTRUCTION
CO., INC.

(3) KYLE CONTI
CONSTRUCTION, LLC

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0046 609009M

MODIFIED THRIE BEAM GUIDE
RAIL 609010M - MODIFIED THRIE
BEAM GUIDE RAIL BLOCKOUT - U

24.000

LF

23.00000 552.00 200.00000 4,800.00 165.00000 3,960.00

0047 609021M

RUB RAIL

76.000

LF

98.00000 7,448.00 54.00000 4,104.00 35.00000 2,660.00

0048 609027M

TANGENT GUIDE RAIL TERMINAL

4.000

U

4,570.00000 18,280.00 6,400.00000 25,600.00 5,500.00000 22,000.00

0049 609045M

BEAM GUIDE RAIL POST, 7' LONG

24.000

U

138.00000 3,312.00 95.00000 2,280.00 30.00000 720.00

0050 609048M

BEAM GUIDE RAIL POST, 8' LONG

8.000

U

156.00000 1,248.00 120.00000 960.00 60.00000 480.00
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RIVER ROAD, BRIDGE OVER RARITAN VALLEY RAILROAD

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):147

Tabulation of Bids

Contract Time:

December 31, 2019

Contract Description:

19147

100% State

07/21/20 COMPLETION DATE

SOMERSET

Min: Max:

1/10/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDLANTIC
CONSTRUCTION, LLC

(2) AGATE CONSTRUCTION
CO., INC.

(3) KYLE CONTI
CONSTRUCTION, LLC

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0051 609050M

BEAM GUIDE RAIL POST, 9' LONG

12.000

U

185.00000 2,220.00 150.00000 1,800.00 90.00000 1,080.00

0052 610003M

TRAFFIC STRIPES, 4"

2,400.000

LF

1.00000 2,400.00 0.80000 1,920.00 1.00000 2,400.00

0053 610012M

RPM, MONO-DIRECTIONAL, WHITE
LENS

20.000

U

74.00000 1,480.00 103.50000 2,070.00 115.00000 2,300.00

0054 612003P

REGULATORY AND WARNING
SIGN

63.000

SF

53.00000 3,339.00 32.00000 2,016.00 35.00000 2,205.00

0055 652432M

RESET MANHOLE, SANITARY
SEWER, USING EXISTING
CASTING

1.000

U

865.00000 865.00 820.00000 820.00 5,000.00000 5,000.00
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RIVER ROAD, BRIDGE OVER RARITAN VALLEY RAILROAD

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):147

Tabulation of Bids

Contract Time:

December 31, 2019

Contract Description:

19147

100% State

07/21/20 COMPLETION DATE

SOMERSET

Min: Max:

1/10/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDLANTIC
CONSTRUCTION, LLC

(2) AGATE CONSTRUCTION
CO., INC.

(3) KYLE CONTI
CONSTRUCTION, LLC

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0056 704070M

CONSTRUCTION WEBCAM

6.000

MO

4,140.00000 24,840.00 6,000.00000 36,000.00 2,000.00000 12,000.00

Section Totals: $1,097,522.64 $1,239,237.75 $1,698,439.00
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RIVER ROAD, BRIDGE OVER RARITAN VALLEY RAILROAD

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):147

Tabulation of Bids

Contract Time:

December 31, 2019

Contract Description:

19147

100% State

07/21/20 COMPLETION DATE

SOMERSET

Min: Max:

1/10/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDLANTIC
CONSTRUCTION, LLC

(2) AGATE CONSTRUCTION
CO., INC.

(3) KYLE CONTI
CONSTRUCTION, LLC

0002 Construction EngineeringSECTION: Cat Alt Set: Cat Alt Member:

0007 155012M

FIELD OFFICE TYPE D SET UP

1.000

U

17,250.00000 17,250.00 20,000.00000 20,000.00 25,000.00000 25,000.00

0008 155030M

FIELD OFFICE TYPE D
MAINTENANCE

11.000

MO

3,450.00000 37,950.00 2,000.00000 22,000.00 3,000.00000 33,000.00

0009 156009M

CURING FACILITY SET-UP

1.000

U

19,000.00000 19,000.00 3,500.00000 3,500.00 10,000.00000 10,000.00

0010 156012M

CURING FACILITY MAINTENANCE

9.000

MO

1,150.00000 10,350.00 2,200.00000 19,800.00 500.00000 4,500.00

Section Totals: $84,550.00 $65,300.00 $72,500.00
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RIVER ROAD, BRIDGE OVER RARITAN VALLEY RAILROAD

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):147

Tabulation of Bids

Contract Time:

December 31, 2019

Contract Description:

19147

100% State

07/21/20 COMPLETION DATE

SOMERSET

Min: Max:

1/10/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDLANTIC
CONSTRUCTION, LLC

(2) AGATE CONSTRUCTION
CO., INC.

(3) KYLE CONTI
CONSTRUCTION, LLC

0003 (Non-Participating (RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0002 152012P

RAILROAD PROTECTIVE LIABILITY
INSURANCE

1.000

DOLL

9,000.00000 9,000.00 20,000.00000 20,000.00 13,000.00000 13,000.00

0003 152015P

POLLUTION LIABILITY INSURANCE

1.000

DOLL

8,000.00000 8,000.00 8,500.00000 8,500.00 1.00000 1.00

0057 802009M

TRIMMING EXISTING TREE, OVER
18" TO 24" DIAMETER

1.000

U

575.00000 575.00 500.00000 500.00 600.00000 600.00

0058 802027M

TREE REMOVAL, OVER 18" TO 24"
DIAMETER

1.000

U

3,275.00000 3,275.00 2,850.00000 2,850.00 1,800.00000 1,800.00

0067 810003M

MOWING

1.000

ACRE

1,150.00000 1,150.00 1,000.00000 1,000.00 1,200.00000 1,200.00
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RIVER ROAD, BRIDGE OVER RARITAN VALLEY RAILROAD

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):147

Tabulation of Bids

Contract Time:

December 31, 2019

Contract Description:

19147

100% State

07/21/20 COMPLETION DATE

SOMERSET

Min: Max:

1/10/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDLANTIC
CONSTRUCTION, LLC

(2) AGATE CONSTRUCTION
CO., INC.

(3) KYLE CONTI
CONSTRUCTION, LLC

Section Totals: $22,000.00 $32,850.00 $16,601.00
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RIVER ROAD, BRIDGE OVER RARITAN VALLEY RAILROAD

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):147

Tabulation of Bids

Contract Time:

December 31, 2019

Contract Description:

19147

100% State

07/21/20 COMPLETION DATE

SOMERSET

Min: Max:

1/10/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDLANTIC
CONSTRUCTION, LLC

(2) AGATE CONSTRUCTION
CO., INC.

(3) KYLE CONTI
CONSTRUCTION, LLC

0004 Erosion ControlSECTION: Cat Alt Set: Cat Alt Member:

0014 158009M

HEAVY DUTY SILT FENCE,
ORANGE

1,100.000

LF

13.00000 14,300.00 10.00000 11,000.00 7.00000 7,700.00

0015 158030M

INLET FILTER TYPE 2, 2' X 4'

4.000

U

138.00000 552.00 140.00000 560.00 175.00000 700.00

0016 158060M

CONSTRUCTION DRIVEWAY

69.000

T

35.00000 2,415.00 52.00000 3,588.00 65.00000 4,485.00

0017 158063P

CONCRETE WASHOUT SYSTEM

(1)

LS

100.00000 100.00 3,300.00000 3,300.00 5,500.00000 5,500.00

0018 158072M

OIL ONLY EMERGENCY SPILL KIT,
TYPE 1

2.000

U

1,380.00000 2,760.00 1,240.00000 2,480.00 1,500.00000 3,000.00
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RIVER ROAD, BRIDGE OVER RARITAN VALLEY RAILROAD

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):147

Tabulation of Bids

Contract Time:

December 31, 2019

Contract Description:

19147

100% State

07/21/20 COMPLETION DATE

SOMERSET

Min: Max:

1/10/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDLANTIC
CONSTRUCTION, LLC

(2) AGATE CONSTRUCTION
CO., INC.

(3) KYLE CONTI
CONSTRUCTION, LLC

0004 Erosion ControlSECTION: Cat Alt Set: Cat Alt Member:

0019 158084M

EROSION CONTROL SEDIMENT
REMOVAL

9.000

CY

0.01000 0.09 1.00000 9.00 75.00000 675.00

0064 806018P

FERTILIZING AND SEEDING, TYPE
F

78.000

SY

11.00000 858.00 10.00000 780.00 10.00000 780.00

Section Totals: $20,985.09 $21,717.00 $22,840.00
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RIVER ROAD, BRIDGE OVER RARITAN VALLEY RAILROAD

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):147

Tabulation of Bids

Contract Time:

December 31, 2019

Contract Description:

19147

100% State

07/21/20 COMPLETION DATE

SOMERSET

Min: Max:

1/10/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDLANTIC
CONSTRUCTION, LLC

(2) AGATE CONSTRUCTION
CO., INC.

(3) KYLE CONTI
CONSTRUCTION, LLC

0005 General LandscapeSECTION: Cat Alt Set: Cat Alt Member:

0059 803006M

PREPARATION OF EXISTING SOIL

326.000

SY

28.00000 9,128.00 25.00000 8,150.00 15.00000 4,890.00

0060 804000P

TOPSOIL SPREADING __" THICK 4

775.000

SY

14.00000 10,850.00 12.00000 9,300.00 15.00000 11,625.00

0061 804014P

PLANT PIT SOIL

10.000

CY

52.00000 520.00 45.00000 450.00 60.00000 600.00

0062 804015P

BORROW TOPSOIL

87.000

CY

52.00000 4,524.00 45.00000 3,915.00 60.00000 5,220.00

0063 806006P

FERTILIZING AND SEEDING, TYPE
A-3

775.000

SY

2.00000 1,550.00 1.95000 1,511.25 2.00000 1,550.00

0065 809003M

STRAW MULCHING

853.000

SY

2.00000 1,706.00 1.85000 1,578.05 2.00000 1,706.00

Page 15 of 46

RIVER ROAD, BRIDGE OVER RARITAN VALLEY RAILROAD

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):147

Tabulation of Bids

Contract Time:

December 31, 2019

Contract Description:

19147

100% State

07/21/20 COMPLETION DATE

SOMERSET

Min: Max:

1/10/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDLANTIC
CONSTRUCTION, LLC

(2) AGATE CONSTRUCTION
CO., INC.

(3) KYLE CONTI
CONSTRUCTION, LLC

0005 General LandscapeSECTION: Cat Alt Set: Cat Alt Member:

0066 809018M

WOOD MULCHING

27.000

SY

28.00000 756.00 25.00000 675.00 30.00000 810.00

0068 811006M

LARGE DECIDUOUS TREE, 2-2 1/2"
CALIPER, B&B

5.000

U

793.00000 3,965.00 690.00000 3,450.00 800.00000 4,000.00

0069 811031M

SMALL DECIDUOUS TREE, 7-8'
HIGH, B&B

5.000

U

713.00000 3,565.00 620.00000 3,100.00 700.00000 3,500.00

0070 811069M

EVERGREEN SHRUB, 36-42" HIGH,
B&B

25.000

U

143.00000 3,575.00 125.00000 3,125.00 150.00000 3,750.00

0071 811138M

PLANT ESTABLISHMENT PERIOD

(1)

LS

4,025.00000 4,025.00 3,500.00000 3,500.00 5,000.00000 5,000.00
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RIVER ROAD, BRIDGE OVER RARITAN VALLEY RAILROAD

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):147

Tabulation of Bids

Contract Time:

December 31, 2019

Contract Description:

19147

100% State

07/21/20 COMPLETION DATE

SOMERSET

Min: Max:

1/10/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDLANTIC
CONSTRUCTION, LLC

(2) AGATE CONSTRUCTION
CO., INC.

(3) KYLE CONTI
CONSTRUCTION, LLC

0005 General LandscapeSECTION: Cat Alt Set: Cat Alt Member:

0072 811165M

WATERING

3.000

MG

920.00000 2,760.00 9,800.00000 29,400.00 900.00000 2,700.00

Section Totals: $46,924.00 $68,154.30 $45,351.00
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RIVER ROAD, BRIDGE OVER RARITAN VALLEY RAILROAD

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):147

Tabulation of Bids

Contract Time:

December 31, 2019

Contract Description:

19147

100% State

07/21/20 COMPLETION DATE

SOMERSET

Min: Max:

1/10/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDLANTIC
CONSTRUCTION, LLC

(2) AGATE CONSTRUCTION
CO., INC.

(3) KYLE CONTI
CONSTRUCTION, LLC

0006 BridgeSECTION: Cat Alt Set: Cat Alt Member:

0073 162006P

VIBRATION MONITORING

1.000

LS

82,000.00000 82,000.00 30,000.00000 30,000.00 35,000.00000 35,000.00

0074 201006P

CLEARING SITE, BRIDGE (___)
STRUCTURE NO. 1861-159

(1)

LS

48,000.00000 48,000.00 48,000.00000 48,000.00 48,000.00000 48,000.00

0075 201039P

TEMPORARY SHIELDING

(1)

LS

200,000.00000 200,000.00 100,000.00000 100,000.00 115,000.00000 115,000.00

0076 202015P

EXCAVATION, REGULATED
MATERIAL

900.000

CY

409.00000 368,100.00 37.00000 33,300.00 95.00000 85,500.00

0077 202024M

DISPOSAL OF REGULATED
MATERIAL

3,680.000

T

0.01000 36.80 48.00000 176,640.00 35.00000 128,800.00
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RIVER ROAD, BRIDGE OVER RARITAN VALLEY RAILROAD

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):147

Tabulation of Bids

Contract Time:

December 31, 2019

Contract Description:

19147

100% State

07/21/20 COMPLETION DATE

SOMERSET

Min: Max:

1/10/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDLANTIC
CONSTRUCTION, LLC

(2) AGATE CONSTRUCTION
CO., INC.

(3) KYLE CONTI
CONSTRUCTION, LLC

0006 BridgeSECTION: Cat Alt Set: Cat Alt Member:

0078 501003P

TEMPORARY SHEETING

1,140.000

SF

106.00000 120,840.00 1.00000 1,140.00 1.00000 1,140.00

0079 504009P

REINFORCEMENT STEEL,
GALVANIZED

42,700.000

LB

3.00000 128,100.00 1.75000 74,725.00 2.00000 85,400.00

0080 504024P

CONCRETE ABUTMENT WALL

180.000

CY

798.00000 143,640.00 2,000.00000 360,000.00 1,600.00000 288,000.00

0081 504036P

EPOXY WATERPROOFING

34.000

SY

74.00000 2,516.00 115.00000 3,910.00 75.00000 2,550.00

0082 504047P

CONCRETE STAIN AND ANTI-
GRAFFITI TREATMENT

2,300.000

SF

10.00000 23,000.00 4.50000 10,350.00 5.00000 11,500.00

Page 19 of 46

RIVER ROAD, BRIDGE OVER RARITAN VALLEY RAILROAD

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):147

Tabulation of Bids

Contract Time:

December 31, 2019

Contract Description:

19147

100% State

07/21/20 COMPLETION DATE

SOMERSET

Min: Max:

1/10/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDLANTIC
CONSTRUCTION, LLC

(2) AGATE CONSTRUCTION
CO., INC.

(3) KYLE CONTI
CONSTRUCTION, LLC

0006 BridgeSECTION: Cat Alt Set: Cat Alt Member:

0083 505027P

PRESTRESSED CONCRETE BOX
BEAM, (TYPE BI-48), 48" X 27"

690.000

LF

550.00000 379,500.00 2,322.42000 1,602,469.80 850.00000 586,500.00

0084 505056P

PRECAST CONCRETE ABUTMENT
WALL (FOOTING)

110.000

CY

2,150.00000 236,500.00 1,250.00000 137,500.00 1,500.00000 165,000.00

0085 505067P

PRECAST CONCRETE SLEEPER
SLAB

30.000

CY

1,933.00000 57,990.00 1,000.00000 30,000.00 1,800.00000 54,000.00

0086 506006P

REINFORCED ELASTOMERIC
BEARING ASSEMBLY

16.000

U

1,337.00000 21,392.00 2,500.00000 40,000.00 1,900.00000 30,400.00

0087 507015P

STRIP SEAL EXPANSION JOINT
ASSEMBLY

72.000

LF

484.00000 34,848.00 450.00000 32,400.00 425.00000 30,600.00
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RIVER ROAD, BRIDGE OVER RARITAN VALLEY RAILROAD

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):147

Tabulation of Bids

Contract Time:

December 31, 2019

Contract Description:

19147

100% State

07/21/20 COMPLETION DATE

SOMERSET

Min: Max:

1/10/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDLANTIC
CONSTRUCTION, LLC

(2) AGATE CONSTRUCTION
CO., INC.

(3) KYLE CONTI
CONSTRUCTION, LLC

0006 BridgeSECTION: Cat Alt Set: Cat Alt Member:

0088 507024P

CONCRETE BRIDGE DECK, HPC

200.000

CY

972.00000 194,400.00 1,200.00000 240,000.00 1,500.00000 300,000.00

0089 507027M

DATE PANEL

1.000

U

1,495.00000 1,495.00 1,200.00000 1,200.00 2,200.00000 2,200.00

0090 507085P

STEEL 4 BAR BRIDGE RAILING

280.000

LF

370.00000 103,600.00 350.00000 98,000.00 425.00000 119,000.00

0091 507101P

CONCRETE CLOSURE POUR

5.000

CY

0.01000 0.05 10,000.00000 50,000.00 1.00000 5.00

0092 509102P

PICKET FENCE, STEEL, BRIDGE, 6'
3" HIGH

230.000

LF

700.00000 161,000.00 430.00000 98,900.00 650.00000 149,500.00
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RIVER ROAD, BRIDGE OVER RARITAN VALLEY RAILROAD

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):147

Tabulation of Bids

Contract Time:

December 31, 2019

Contract Description:

19147

100% State

07/21/20 COMPLETION DATE

SOMERSET

Min: Max:

1/10/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDLANTIC
CONSTRUCTION, LLC

(2) AGATE CONSTRUCTION
CO., INC.

(3) KYLE CONTI
CONSTRUCTION, LLC

0006 BridgeSECTION: Cat Alt Set: Cat Alt Member:

0093 513003P

RETAINING WALL, LOCATION NO.
___ 1 (SOLDIER PILE WALL)

600.000

SF

318.00000 190,800.00 306.00000 183,600.00 680.00000 408,000.00

0094 513003P

RETAINING WALL, LOCATION NO.
___ 2 (SOLDIER PILE WALL)

280.000

SF

393.00000 110,040.00 575.00000 161,000.00 950.00000 266,000.00

0095 513003P

RETAINING WALL, LOCATION NO.
___ 3

2,200.000

SF

170.00000 374,000.00 131.00000 288,200.00 300.00000 660,000.00

0096 513003P

RETAINING WALL, LOCATION NO.
___ 4

380.000

SF

174.00000 66,120.00 166.00000 63,080.00 450.00000 171,000.00

0097 514014P

REMOVAL OF TEMPORARY
SUPPORT

1.000

LS

1.00000 1.00 1.00000 1.00 3,500.00000 3,500.00
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RIVER ROAD, BRIDGE OVER RARITAN VALLEY RAILROAD

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):147

Tabulation of Bids

Contract Time:

December 31, 2019

Contract Description:

19147

100% State

07/21/20 COMPLETION DATE

SOMERSET

Min: Max:

1/10/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDLANTIC
CONSTRUCTION, LLC

(2) AGATE CONSTRUCTION
CO., INC.

(3) KYLE CONTI
CONSTRUCTION, LLC

0006 BridgeSECTION: Cat Alt Set: Cat Alt Member:

0098 514015P

TEMPORARY SUPPORT

(1)

LS

100.00000 100.00 1.00000 1.00 7,500.00000 7,500.00

0099 603015P

CONCRETE SLOPE PROTECTION,
REINFORCED, 4" THICK

60.000

SY

1,024.00000 61,440.00 509.00000 30,540.00 250.00000 15,000.00

Section Totals: $3,109,458.85 $3,894,956.80 $3,769,095.00

( ) indicates item is bid as Lump Sum

$5,322,215.85$4,381,440.58 $5,624,826.00

$4,381,440.58

Contract Totals

$5,322,215.85 5,624,826.00Cost Plus Time Totals
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RIVER ROAD, BRIDGE OVER RARITAN VALLEY RAILROAD

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):147

Tabulation of Bids

Contract Time:

December 31, 2019

Contract Description:

19147

100% State

07/21/20 COMPLETION DATE

SOMERSET

Min: Max:

1/10/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ANSELMI & DECICCO, INC. (5) RITACCO CONSTRUCTION,
INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0001 151006M

PERFORMANCE BOND AND
PAYMENT BOND

1.000

DOLL

30,000.00000 30,000.00 30,000.00000 30,000.00

0004 153003P

PROGRESS SCHEDULE

(1)

LS

15,000.00000 15,000.00 3,500.00000 3,500.00

0005 153005M

PROGRESS SCHEDULE UPDATE

4.000

U

100.00000 400.00 350.00000 1,400.00

0006 154003P

MOBILIZATION

(1)

LS

620,000.00000 620,000.00 646,400.00000 646,400.00

0011 157004M

CONSTRUCTION LAYOUT

1.000

DOLL

521,000.00000 521,000.00 50,000.00000 50,000.00

0012 157006M

MONUMENT

6.000

U

1,000.00000 6,000.00 250.00000 1,500.00
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RIVER ROAD, BRIDGE OVER RARITAN VALLEY RAILROAD

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):147

Tabulation of Bids

Contract Time:

December 31, 2019

Contract Description:

19147

100% State

07/21/20 COMPLETION DATE

SOMERSET

Min: Max:

1/10/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ANSELMI & DECICCO, INC. (5) RITACCO CONSTRUCTION,
INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0013 158003M

CAUTION FENCE

450.000

LF

5.00000 2,250.00 4.00000 1,800.00

0020 159003M

BREAKAWAY BARRICADE

20.000

U

100.00000 2,000.00 10.00000 200.00

0021 159006M

DRUM

20.000

U

30.00000 600.00 5.00000 100.00

0022 159009M

TRAFFIC CONE

50.000

U

7.50000 375.00 2.00000 100.00

0023 159012M

CONSTRUCTION SIGNS

954.000

SF

25.00000 23,850.00 10.00000 9,540.00

0024 159021P

CONSTRUCTION BARRIER CURB

80.000

LF

150.00000 12,000.00 10.00000 800.00
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RIVER ROAD, BRIDGE OVER RARITAN VALLEY RAILROAD

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):147

Tabulation of Bids

Contract Time:

December 31, 2019

Contract Description:

19147

100% State

07/21/20 COMPLETION DATE

SOMERSET

Min: Max:

1/10/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ANSELMI & DECICCO, INC. (5) RITACCO CONSTRUCTION,
INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0025 159030M

PORTABLE VARIABLE MESSAGE
SIGN

6.000

U

5,000.00000 30,000.00 500.00000 3,000.00

0026 159138M

HMA PATCH

10.000

T

200.00000 2,000.00 50.00000 500.00

0027 159141M

TRAFFIC DIRECTOR, FLAGGER

400.000

HOUR

75.00000 30,000.00 90.00000 36,000.00

0028 160004M

FUEL PRICE ADJUSTMENT

1.000

DOLL

400.00000 400.00 400.00000 400.00

0029 161003P

FINAL CLEANUP

(1)

LS

5,000.00000 5,000.00 20,000.00000 20,000.00

0030 201003P

CLEARING SITE

(1)

LS

50,000.00000 50,000.00 50,000.00000 50,000.00
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RIVER ROAD, BRIDGE OVER RARITAN VALLEY RAILROAD

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):147

Tabulation of Bids

Contract Time:

December 31, 2019

Contract Description:

19147

100% State

07/21/20 COMPLETION DATE

SOMERSET

Min: Max:

1/10/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ANSELMI & DECICCO, INC. (5) RITACCO CONSTRUCTION,
INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0031 202006M

EXCAVATION, TEST PIT

15.000

CY

200.00000 3,000.00 50.00000 750.00

0032 202015P

EXCAVATION, REGULATED
MATERIAL

426.000

CY

100.00000 42,600.00 22.00000 9,372.00

0033 202021P

REMOVAL OF PAVEMENT

1,243.000

SY

12.00000 14,916.00 15.00000 18,645.00

0034 202024M

DISPOSAL OF REGULATED
MATERIAL

1,354.000

T

70.00000 94,780.00 44.00000 59,576.00

0035 203021P

I-14 SOIL AGGREGATE

786.000

CY

85.00000 66,810.00 40.00000 31,440.00
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RIVER ROAD, BRIDGE OVER RARITAN VALLEY RAILROAD

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):147

Tabulation of Bids

Contract Time:

December 31, 2019

Contract Description:

19147

100% State

07/21/20 COMPLETION DATE

SOMERSET

Min: Max:

1/10/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ANSELMI & DECICCO, INC. (5) RITACCO CONSTRUCTION,
INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0036 302033P

DENSE-GRADED AGGREGATE
BASE COURSE, 4" THICK

1,354.000

SY

15.00000 20,310.00 10.00000 13,540.00

0037 401027M

POLYMERIZED JOINT ADHESIVE

800.000

LF

4.00000 3,200.00 3.00000 2,400.00

0038 401030M

TACK COAT

500.000

GAL

5.00000 2,500.00 2.00000 1,000.00

0039 401042M

HOT MIX ASPHALT 9.5 M 64
SURFACE COURSE

173.000

T

175.00000 30,275.00 180.00000 31,140.00

0040 401096M

HOT MIX ASPHALT 19 M 64 BASE
COURSE

428.000

T

175.00000 74,900.00 100.00000 42,800.00
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RIVER ROAD, BRIDGE OVER RARITAN VALLEY RAILROAD

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):147

Tabulation of Bids

Contract Time:

December 31, 2019

Contract Description:

19147

100% State

07/21/20 COMPLETION DATE

SOMERSET

Min: Max:

1/10/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ANSELMI & DECICCO, INC. (5) RITACCO CONSTRUCTION,
INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0041 606021P

CONCRETE SIDEWALK, 8" THICK

73.000

SY

210.00000 15,330.00 80.00000 5,840.00

0042 606039P

HOT MIX ASPHALT DRIVEWAY, 6"
THICK

29.000

SY

180.00000 5,220.00 125.00000 3,625.00

0043 607069P

9" X VARIABLE HEIGHT
CONCRETE VERTICAL CURB

197.000

LF

45.00000 8,865.00 40.00000 7,880.00

0044 609003M

BEAM GUIDE RAIL

488.000

LF

100.00000 48,800.00 100.00000 48,800.00

0045 609009M

MODIFIED THRIE BEAM GUIDE
RAIL

76.000

LF

200.00000 15,200.00 200.00000 15,200.00
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RIVER ROAD, BRIDGE OVER RARITAN VALLEY RAILROAD

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):147

Tabulation of Bids

Contract Time:

December 31, 2019

Contract Description:

19147

100% State

07/21/20 COMPLETION DATE

SOMERSET

Min: Max:

1/10/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ANSELMI & DECICCO, INC. (5) RITACCO CONSTRUCTION,
INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0046 609009M

MODIFIED THRIE BEAM GUIDE
RAIL 609010M - MODIFIED THRIE
BEAM GUIDE RAIL BLOCKOUT - U

24.000

LF

140.00000 3,360.00 140.00000 3,360.00

0047 609021M

RUB RAIL

76.000

LF

30.00000 2,280.00 30.00000 2,280.00

0048 609027M

TANGENT GUIDE RAIL TERMINAL

4.000

U

4,700.00000 18,800.00 4,500.00000 18,000.00

0049 609045M

BEAM GUIDE RAIL POST, 7' LONG

24.000

U

27.00000 648.00 25.00000 600.00

0050 609048M

BEAM GUIDE RAIL POST, 8' LONG

8.000

U

50.00000 400.00 50.00000 400.00
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RIVER ROAD, BRIDGE OVER RARITAN VALLEY RAILROAD

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):147

Tabulation of Bids

Contract Time:

December 31, 2019

Contract Description:

19147

100% State

07/21/20 COMPLETION DATE

SOMERSET

Min: Max:

1/10/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ANSELMI & DECICCO, INC. (5) RITACCO CONSTRUCTION,
INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0051 609050M

BEAM GUIDE RAIL POST, 9' LONG

12.000

U

75.00000 900.00 75.00000 900.00

0052 610003M

TRAFFIC STRIPES, 4"

2,400.000

LF

1.00000 2,400.00 1.00000 2,400.00

0053 610012M

RPM, MONO-DIRECTIONAL, WHITE
LENS

20.000

U

70.00000 1,400.00 70.00000 1,400.00

0054 612003P

REGULATORY AND WARNING
SIGN

63.000

SF

35.00000 2,205.00 30.00000 1,890.00

0055 652432M

RESET MANHOLE, SANITARY
SEWER, USING EXISTING
CASTING

1.000

U

1,250.00000 1,250.00 750.00000 750.00
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RIVER ROAD, BRIDGE OVER RARITAN VALLEY RAILROAD

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):147

Tabulation of Bids

Contract Time:

December 31, 2019

Contract Description:

19147

100% State

07/21/20 COMPLETION DATE

SOMERSET

Min: Max:

1/10/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ANSELMI & DECICCO, INC. (5) RITACCO CONSTRUCTION,
INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0056 704070M

CONSTRUCTION WEBCAM

6.000

MO

3,500.00000 21,000.00 150.00000 900.00

Section Totals: $1,852,224.00 $1,180,128.00
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RIVER ROAD, BRIDGE OVER RARITAN VALLEY RAILROAD

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):147

Tabulation of Bids

Contract Time:

December 31, 2019

Contract Description:

19147

100% State

07/21/20 COMPLETION DATE

SOMERSET

Min: Max:

1/10/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ANSELMI & DECICCO, INC. (5) RITACCO CONSTRUCTION,
INC.

0002 Construction EngineeringSECTION: Cat Alt Set: Cat Alt Member:

0007 155012M

FIELD OFFICE TYPE D SET UP

1.000

U

50,000.00000 50,000.00 4,500.00000 4,500.00

0008 155030M

FIELD OFFICE TYPE D
MAINTENANCE

11.000

MO

4,000.00000 44,000.00 2,000.00000 22,000.00

0009 156009M

CURING FACILITY SET-UP

1.000

U

1,000.00000 1,000.00 4,500.00000 4,500.00

0010 156012M

CURING FACILITY MAINTENANCE

9.000

MO

500.00000 4,500.00 2,000.00000 18,000.00

Section Totals: $99,500.00 $49,000.00
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RIVER ROAD, BRIDGE OVER RARITAN VALLEY RAILROAD

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):147

Tabulation of Bids

Contract Time:

December 31, 2019

Contract Description:

19147

100% State

07/21/20 COMPLETION DATE

SOMERSET

Min: Max:

1/10/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ANSELMI & DECICCO, INC. (5) RITACCO CONSTRUCTION,
INC.

0003 (Non-Participating (RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0002 152012P

RAILROAD PROTECTIVE LIABILITY
INSURANCE

1.000

DOLL

12,500.00000 12,500.00 9,000.00000 9,000.00

0003 152015P

POLLUTION LIABILITY INSURANCE

1.000

DOLL

10,000.00000 10,000.00 8,000.00000 8,000.00

0057 802009M

TRIMMING EXISTING TREE, OVER
18" TO 24" DIAMETER

1.000

U

1,000.00000 1,000.00 1,400.00000 1,400.00

0058 802027M

TREE REMOVAL, OVER 18" TO 24"
DIAMETER

1.000

U

3,000.00000 3,000.00 1,700.00000 1,700.00

0067 810003M

MOWING

1.000

ACRE

100.00000 100.00 1,000.00000 1,000.00
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RIVER ROAD, BRIDGE OVER RARITAN VALLEY RAILROAD

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):147

Tabulation of Bids

Contract Time:

December 31, 2019

Contract Description:

19147

100% State

07/21/20 COMPLETION DATE

SOMERSET

Min: Max:

1/10/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ANSELMI & DECICCO, INC. (5) RITACCO CONSTRUCTION,
INC.

Section Totals: $26,600.00 $21,100.00
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RIVER ROAD, BRIDGE OVER RARITAN VALLEY RAILROAD

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):147

Tabulation of Bids

Contract Time:

December 31, 2019

Contract Description:

19147

100% State

07/21/20 COMPLETION DATE

SOMERSET

Min: Max:

1/10/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ANSELMI & DECICCO, INC. (5) RITACCO CONSTRUCTION,
INC.

0004 Erosion ControlSECTION: Cat Alt Set: Cat Alt Member:

0014 158009M

HEAVY DUTY SILT FENCE,
ORANGE

1,100.000

LF

15.00000 16,500.00 6.00000 6,600.00

0015 158030M

INLET FILTER TYPE 2, 2' X 4'

4.000

U

250.00000 1,000.00 150.00000 600.00

0016 158060M

CONSTRUCTION DRIVEWAY

69.000

T

40.00000 2,760.00 20.00000 1,380.00

0017 158063P

CONCRETE WASHOUT SYSTEM

(1)

LS

14,500.00000 14,500.00 7,500.00000 7,500.00

0018 158072M

OIL ONLY EMERGENCY SPILL KIT,
TYPE 1

2.000

U

900.00000 1,800.00 500.00000 1,000.00
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RIVER ROAD, BRIDGE OVER RARITAN VALLEY RAILROAD

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):147

Tabulation of Bids

Contract Time:

December 31, 2019

Contract Description:

19147

100% State

07/21/20 COMPLETION DATE

SOMERSET

Min: Max:

1/10/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ANSELMI & DECICCO, INC. (5) RITACCO CONSTRUCTION,
INC.

0004 Erosion ControlSECTION: Cat Alt Set: Cat Alt Member:

0019 158084M

EROSION CONTROL SEDIMENT
REMOVAL

9.000

CY

50.00000 450.00 20.00000 180.00

0064 806018P

FERTILIZING AND SEEDING, TYPE
F

78.000

SY

3.50000 273.00 20.00000 1,560.00

Section Totals: $37,283.00 $18,820.00
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RIVER ROAD, BRIDGE OVER RARITAN VALLEY RAILROAD

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):147

Tabulation of Bids

Contract Time:

December 31, 2019

Contract Description:

19147

100% State

07/21/20 COMPLETION DATE

SOMERSET

Min: Max:

1/10/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ANSELMI & DECICCO, INC. (5) RITACCO CONSTRUCTION,
INC.

0005 General LandscapeSECTION: Cat Alt Set: Cat Alt Member:

0059 803006M

PREPARATION OF EXISTING SOIL

326.000

SY

15.00000 4,890.00 3.00000 978.00

0060 804000P

TOPSOIL SPREADING __" THICK 4

775.000

SY

6.00000 4,650.00 2.50000 1,937.50

0061 804014P

PLANT PIT SOIL

10.000

CY

150.00000 1,500.00 50.00000 500.00

0062 804015P

BORROW TOPSOIL

87.000

CY

41.00000 3,567.00 50.00000 4,350.00

0063 806006P

FERTILIZING AND SEEDING, TYPE
A-3

775.000

SY

1.10000 852.50 4.00000 3,100.00

0065 809003M

STRAW MULCHING

853.000

SY

0.90000 767.70 1.00000 853.00
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RIVER ROAD, BRIDGE OVER RARITAN VALLEY RAILROAD

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):147

Tabulation of Bids

Contract Time:

December 31, 2019

Contract Description:

19147

100% State

07/21/20 COMPLETION DATE

SOMERSET

Min: Max:

1/10/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ANSELMI & DECICCO, INC. (5) RITACCO CONSTRUCTION,
INC.

0005 General LandscapeSECTION: Cat Alt Set: Cat Alt Member:

0066 809018M

WOOD MULCHING

27.000

SY

12.00000 324.00 20.00000 540.00

0068 811006M

LARGE DECIDUOUS TREE, 2-2 1/2"
CALIPER, B&B

5.000

U

400.00000 2,000.00 550.00000 2,750.00

0069 811031M

SMALL DECIDUOUS TREE, 7-8'
HIGH, B&B

5.000

U

400.00000 2,000.00 475.00000 2,375.00

0070 811069M

EVERGREEN SHRUB, 36-42" HIGH,
B&B

25.000

U

200.00000 5,000.00 150.00000 3,750.00

0071 811138M

PLANT ESTABLISHMENT PERIOD

(1)

LS

1,000.00000 1,000.00 3,000.00000 3,000.00
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RIVER ROAD, BRIDGE OVER RARITAN VALLEY RAILROAD

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):147

Tabulation of Bids

Contract Time:

December 31, 2019

Contract Description:

19147

100% State

07/21/20 COMPLETION DATE

SOMERSET

Min: Max:

1/10/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ANSELMI & DECICCO, INC. (5) RITACCO CONSTRUCTION,
INC.

0005 General LandscapeSECTION: Cat Alt Set: Cat Alt Member:

0072 811165M

WATERING

3.000

MG

50.00000 150.00 1,000.00000 3,000.00

Section Totals: $26,701.20 $27,133.50
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RIVER ROAD, BRIDGE OVER RARITAN VALLEY RAILROAD

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):147

Tabulation of Bids

Contract Time:

December 31, 2019

Contract Description:

19147

100% State

07/21/20 COMPLETION DATE

SOMERSET

Min: Max:

1/10/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ANSELMI & DECICCO, INC. (5) RITACCO CONSTRUCTION,
INC.

0006 BridgeSECTION: Cat Alt Set: Cat Alt Member:

0073 162006P

VIBRATION MONITORING

1.000

LS

10,000.00000 10,000.00 45,000.00000 45,000.00

0074 201006P

CLEARING SITE, BRIDGE (___)
STRUCTURE NO. 1861-159

(1)

LS

48,000.00000 48,000.00 48,000.00000 48,000.00

0075 201039P

TEMPORARY SHIELDING

(1)

LS

560,000.00000 560,000.00 197,357.50000 197,357.50

0076 202015P

EXCAVATION, REGULATED
MATERIAL

900.000

CY

250.00000 225,000.00 32.00000 28,800.00

0077 202024M

DISPOSAL OF REGULATED
MATERIAL

3,680.000

T

60.00000 220,800.00 44.00000 161,920.00
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RIVER ROAD, BRIDGE OVER RARITAN VALLEY RAILROAD

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):147

Tabulation of Bids

Contract Time:

December 31, 2019

Contract Description:

19147

100% State

07/21/20 COMPLETION DATE

SOMERSET

Min: Max:

1/10/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ANSELMI & DECICCO, INC. (5) RITACCO CONSTRUCTION,
INC.

0006 BridgeSECTION: Cat Alt Set: Cat Alt Member:

0078 501003P

TEMPORARY SHEETING

1,140.000

SF

1.00000 1,140.00 455.00000 518,700.00

0079 504009P

REINFORCEMENT STEEL,
GALVANIZED

42,700.000

LB

5.00000 213,500.00 1.90000 81,130.00

0080 504024P

CONCRETE ABUTMENT WALL

180.000

CY

1,000.00000 180,000.00 900.00000 162,000.00

0081 504036P

EPOXY WATERPROOFING

34.000

SY

150.00000 5,100.00 40.00000 1,360.00

0082 504047P

CONCRETE STAIN AND ANTI-
GRAFFITI TREATMENT

2,300.000

SF

10.00000 23,000.00 8.00000 18,400.00
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RIVER ROAD, BRIDGE OVER RARITAN VALLEY RAILROAD

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):147

Tabulation of Bids

Contract Time:

December 31, 2019

Contract Description:

19147

100% State

07/21/20 COMPLETION DATE

SOMERSET

Min: Max:

1/10/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ANSELMI & DECICCO, INC. (5) RITACCO CONSTRUCTION,
INC.

0006 BridgeSECTION: Cat Alt Set: Cat Alt Member:

0083 505027P

PRESTRESSED CONCRETE BOX
BEAM, (TYPE BI-48), 48" X 27"

690.000

LF

1,300.00000 897,000.00 2,375.00000 1,638,750.00

0084 505056P

PRECAST CONCRETE ABUTMENT
WALL (FOOTING)

110.000

CY

1,000.00000 110,000.00 300.00000 33,000.00

0085 505067P

PRECAST CONCRETE SLEEPER
SLAB

30.000

CY

1,000.00000 30,000.00 300.00000 9,000.00

0086 506006P

REINFORCED ELASTOMERIC
BEARING ASSEMBLY

16.000

U

2,500.00000 40,000.00 5,250.00000 84,000.00

0087 507015P

STRIP SEAL EXPANSION JOINT
ASSEMBLY

72.000

LF

500.00000 36,000.00 450.00000 32,400.00
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RIVER ROAD, BRIDGE OVER RARITAN VALLEY RAILROAD

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):147

Tabulation of Bids

Contract Time:

December 31, 2019

Contract Description:

19147

100% State

07/21/20 COMPLETION DATE

SOMERSET

Min: Max:

1/10/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ANSELMI & DECICCO, INC. (5) RITACCO CONSTRUCTION,
INC.

0006 BridgeSECTION: Cat Alt Set: Cat Alt Member:

0088 507024P

CONCRETE BRIDGE DECK, HPC

200.000

CY

500.00000 100,000.00 100.00000 20,000.00

0089 507027M

DATE PANEL

1.000

U

2,500.00000 2,500.00 500.00000 500.00

0090 507085P

STEEL 4 BAR BRIDGE RAILING

280.000

LF

400.00000 112,000.00 350.00000 98,000.00

0091 507101P

CONCRETE CLOSURE POUR

5.000

CY

1,000.00000 5,000.00 500.00000 2,500.00

0092 509102P

PICKET FENCE, STEEL, BRIDGE, 6'
3" HIGH

230.000

LF

160.00000 36,800.00 400.00000 92,000.00
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RIVER ROAD, BRIDGE OVER RARITAN VALLEY RAILROAD

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):147

Tabulation of Bids

Contract Time:

December 31, 2019

Contract Description:

19147

100% State

07/21/20 COMPLETION DATE

SOMERSET

Min: Max:

1/10/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ANSELMI & DECICCO, INC. (5) RITACCO CONSTRUCTION,
INC.

0006 BridgeSECTION: Cat Alt Set: Cat Alt Member:

0093 513003P

RETAINING WALL, LOCATION NO.
___ 1 (SOLDIER PILE WALL)

600.000

SF

800.00000 480,000.00 1,050.00000 630,000.00

0094 513003P

RETAINING WALL, LOCATION NO.
___ 2 (SOLDIER PILE WALL)

280.000

SF

800.00000 224,000.00 1,050.00000 294,000.00

0095 513003P

RETAINING WALL, LOCATION NO.
___ 3

2,200.000

SF

250.00000 550,000.00 365.00000 803,000.00

0096 513003P

RETAINING WALL, LOCATION NO.
___ 4

380.000

SF

250.00000 95,000.00 375.00000 142,500.00

0097 514014P

REMOVAL OF TEMPORARY
SUPPORT

1.000

LS

1.00000 1.00 1.00000 1.00
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RIVER ROAD, BRIDGE OVER RARITAN VALLEY RAILROAD

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):147

Tabulation of Bids

Contract Time:

December 31, 2019

Contract Description:

19147

100% State

07/21/20 COMPLETION DATE

SOMERSET

Min: Max:

1/10/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ANSELMI & DECICCO, INC. (5) RITACCO CONSTRUCTION,
INC.

0006 BridgeSECTION: Cat Alt Set: Cat Alt Member:

0098 514015P

TEMPORARY SUPPORT

(1)

LS

1.00000 1.00 7,500.00000 7,500.00

0099 603015P

CONCRETE SLOPE PROTECTION,
REINFORCED, 4" THICK

60.000

SY

300.00000 18,000.00 300.00000 18,000.00

Section Totals: $4,222,842.00 $5,167,818.50

( ) indicates item is bid as Lump Sum

$6,464,000.00$6,265,150.20

$6,265,150.20

Contract Totals

$6,464,000.00Cost Plus Time Totals
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RIVER ROAD, BRIDGE OVER RARITAN VALLEY RAILROAD

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):147

Tabulation of Bids

Contract Time:

December 31, 2019

Contract Description:

19147

100% State

07/21/20 COMPLETION DATE

SOMERSET

Min: Max:

1/10/2020



Vendor Ranking Page: 1

Contract ID:

RIVER ROAD, BRIDGE OVER RARITAN VALLEY RAILROAD

C1Letting Date:

Contract Description:

District(s):

07/21/20 COMPLETION DATE

19147

December 31, 2019 10:00 AM

100% State

SOMERSET147 Counties:

Contract Time:

Call Order:

Project(s):

1/10/2020

Percent Of
Low BidTotal BidRank Vendor ID/Name

1 M4139 MIDLANTIC CONSTRUCTION, LLC $4,381,440.58 100.00%

2 A3063 AGATE CONSTRUCTION CO., INC. $5,322,215.85 121.47%

3 K8713 KYLE CONTI CONSTRUCTION, LLC $5,624,826.00 128.38%

4 A5969 ANSELMI & DECICCO, INC. $6,265,150.20 142.99%

5 R4689 RITACCO CONSTRUCTION, INC. $6,464,000.00 147.53%

THE ABOVE IS AN EXACT TRANSCRIPT OF THE ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS, IF ANY, IN EXTENSION
AND ADDITIONS HAVE BEEN CORRECTED.


